SHOCKEY, LLC

P. 0. BOX 2530, WINCHESTER, VA 22604
540.667.7700

January 23, 2006

Ms. Tina M. Borger, CPPO
Manager Purchasing Agent
County of Loudoun

1 Harrison Street, S.E., 4" Floor
Leesburg, VA 20177

Dear Tina;

This letter transmits to you an unsolicited conceptual PPEA proposal to finance, design, and
construct Loudoun County Adult Detention Center Phase IT. Shockey, LLC proposes to partner
with the County pursuant to the Virginia Public-Private Education Facilities and Infrastructure
Act of 2002 (“PPEA™) and corresponding procedures adopted by the County.

Shockey, LLC has assemibled a consortium of industry leaders and top professional firms to
formulate and execute the plan presented in the proposal. Fach team member is committed to the
provision of quality space that honors the County’s long-standing reputation for fiscal prudence.

Our team has gone to great lengths to assure that the facility proposed herein is in line with the
desires of County staff and the community at large. This proposal is for a state-of-the-art facility,
well-suited to the needs of the County for years to come. :

Tn accordance with the PPEA gsuidelines, we enclose a certified check for $2,500.00 as an
advance on any proposal fees assessed by the County. Under separate cover is Volume II of the
proposal, which we consider confidential and proprictary. We request that these materials be
exchuded from public inspection and release under the PPEA and Virginia Freedom of
Information Act.

On behalf of our team, T am pleased to submit this proposal and look forward to talking with you
and other appropriate officials about its benefits.

Sincerely, <
D ormsa i fomaran
‘/{EWC{ A 1J_

James W, Brinkmeier
Business Development Representative




Selected sections of our feam’s submission are deemed confidential; as such they are includsd only in Volume Il They are noted below.
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EXECUTIVE SUMMARY

PRESSING NEEDS, CREATIVE SOLUTIONS

Loudoun County faces several pressing challenges at the Adult Detention Center:

& A rapidly growing county inmate population, with a corresponding need for expanded

facilities.
= A diminished ability to incorporate improvements solely through improvements to existing
facilities.

As a long-time leader in the business community, Shockey, LLC is fully aware of these challenges
and the acute need for expanding the Adult Detention Center in Loudoun County. We also
recognize that the County must respond in a fashion that preserves the traditions of integrity and
quality that mzake the County’s Detention Center program a model of excellence. Howevet, the
County finds itself lacking the capital improvement resources to address these urgent problemsin a
fimely fashion under tradiconal methodologies.

With the passage of the Virginia Public-Private Education Facilities and Infrasttucture Act of 2002
(“PPEA”} and the County’s adoprion of PPEA procedures, a new avenue has opened to allow a
private entity to partner with the County to deliver needed public facilides in a tmely and cost-
effective manner. As a result, the County has an excellent opportunity to address these pressing
needs for expansion by creatively partnering in a manner that honors the County’s long-standing
commitment to high-quality facilities and fiscal prudence.

The Shockey, LLC team proposes a comprehensive plan o design and construct an expansion to
the Adult Detention Center with an option for financing should the County choose.

The optional financing option that our team proposes will be fmanced on a tax-exempt basis
utilizing lease revenue bonds issued by BW Lease Corp. (an affiliate of team member Perris,
Baker Watts), or pursuant fo some other structure desired by the County. Should financing be
desired, it is contemplated that the County will enter into a tuple net lease for the use of the Adult
Detention Center Expansion, with the County being responsible for operating costs as it is with afl
other facilities.

MANY BENEFITS

As noted above, the Shockey, LLC team’s proposal includes an addition of 256 beds to the Adult
Detention Center in Loudoun County. There are many benefits that will result from this project.
Highlights include:

= Relieves over-crowding by adding an additional 256 beds

= Delivers the project two vears earlier than tradition design-bid-build method through a win-
key approach

v Provides a knowledgeable team familiar with Phase I of the project and the Plaaning Study to
expand the faciity

®  Accommodates space needs of growing inmate population by providing room for expansion as
necessaty

= Reduces cost of housing/transporting inmates to other regional jail facilities

Offers high-quality, energy-efficient structures designed to last, with reduced life-cycle costs

® Improves life safety conditions for staff and mmates by relieving overcrowding

#  Compliments the architectural style and integrity of Phase I of the facility

®  Creates local construction jobs involving subcontractors during the life of the project

= Provides for minimal disturbance of natural resources and negative environmental itpacts

Unsolicited PPEA for the Loudoun County Adult Detention Center Expansion: Phase IT
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EXECUTIVE SUMMARY

e Improves life safety for all county residents (with a corresponding decrease in the risk of
associated Habilities) through the implementation of new and improved materials and systems.

@ Provides a single point of contact respoansible for fulfiliment of all schedules and budgets.

e Offers complete package mcluding tax-exempt financing, design and construction, vtilizing
today’s low-interest rates.

The Shockey, LLC team is exceptionally qualified to bring about this ambitious project

& Shockey has been a leader in the development of PPEA opportunities throughout the
Commonwealth, with five projects under comprehensive agreement.

= Shockey was named by Vizginia Business as the Sth largest contractor in Virginia. Its track
record in meeting challenging schedules for moderate and large-scale building projects is
equally solid. Shockey™s current role in the construcdon of nearly $260 million in construction
projects exemplifies this ability.

Shockey’s teams members have also been active 1o the first public-private developments in
Virginia.

= Ferrs Baker Watts has the proven ability to create sound financial packages that minimize the
financial burden oa the public body.

®  Qur design team has experience at the site, having recently completed the Planning Study to
Expand the Adult Detention Center for the County.

We do not take lightly the responsibility implied in making this proposal. Our time and our
proposal are equal to this important task.

THE RIGHT SOLUTION

Loudoun County has a long and proud history of providing top-quality, cost-efficient public
facilities. Cutrent demands make it necessary that the County act guickly and responsibly in
accomplishing the project outlined above. Shockey, LLC is a long-standing member of the
Loudoun business community, committed to the comimunity and its future. We would be proud to
partner with the County to accomplish the County’s objectives in an innovative and cost-effective
rmanner,
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
2. Legal Structure & Organizational Chart

a,  identify the fegal struclure of the firm or consortium of firms making the proposal. Identify the organizational structure for the project, the management approach and how each pariner
and major subcontractor in the structure fifs info the overalf team.

This proposal is being submitted by Shockey, LLC., which has assembled a team of industry and
professional leaders, The foliowing consttutes the proposed structure of our team and the
consortiam of firtms that have been assembled thus far.

‘County of
/- : Logdgun :

Virginia Public-Private | . : Shockey LLC
Education Faciities and N

infrastructure Act WKEY R
THE PARTAER DF CoCrL b :

Finance

Loudou_n'.cdur_ity b
Ferris, Baler Watts, Inc.

l

Construction 3 Architecture/ Chwif ; M/ESR : Consultanis
! S Struciural Engineering|: Engineering Engineering ) DU

Howard Shockey | R : SRR : .| ‘Wiliiams Mullen,
“&Sons;ing. T E— 'PSA-Dewberry . p— - Dewberry . p— Facility Group - |—. & Professional
i b i i L ) B : : S Corporation

wn o soeny s RILFCLEV RN 12

) SHO(KEY a p&\ g De.ﬁbe@w : & Dewbetry #FackY DEsicn Crous vz, |

b

SHOCKEY, LLG:

Virginia hicense number 2701001122A.
Primary point of contact

Team leader

Prime construction contractor

FPEA-DEWBERRY INC.:

Individual members of this firm are licensed to practices architecture in Virginia. Please see
followlang resumes for Hcense information,

Architecture

Planning

Structural Engineering

Site/Civil Engineering (Dewberzy)

Other design services

THE FAGCILITY GROUP:
Mechanical/Electrical/Plumbing Engineering
Programming Review & Validation

WILLIAMS MULLEN, & PROFESSIONAL CORPORATION:
Team members are licensed to practice law in Virginia.

Legal services

Government Affairs
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SECTION 1:
CUALIFICATIONS & EXPERIENCE
b. Key Team Member Expericnce, cont.

b.  Dascribe the experience of the firm or consortiam of firms making the proposal, the key principals and project managers involved in the proposed project including experience with
projects of comparable size and complaxity, including prior experience bringing similar projecis o compiefion on budget and in compliance with design, land use, service and other
standards. Describe the past safety performance record and current safety capabilifies of the firm or consorfium of firms. Describe the past fachnical performance history on recent
projacts of comparable size and complexity, including disclosure of any legal claims, of the firm or consortium of firms. .

In this section you wil find:

= Fxperience of our Key Team Membess including Firm Overviews
Information on Guarantees & Warranties

Resumes for Key Personnel

EXPERIENCE OF KEY TEAM MEMBERS:

Shockey, LLC

“You Imagine It — Shockey Can Build It

Shockey, LLC is the entity submitting this proposal, and will be the team leader for the
consortium and primaty point of contact for the County. A leader in the construction industey
and headquartered in Winchester, VA for more than 110 years, Shockey provides general
contracting, at-risk construction management, design-build, preconstruction and turnkey
services. Shockey serves the Mid-Atlantic region with considerable presence in the
Commonwealth of Virginia. The company is ranked by Vizginia Business as the fifth largest
contractor in the state (February 2005},

Shockey maintains an excellent safety record with an Experience Modification Rating for the
past three years ranging from .70 to .85. Shockey’s well-established safety program and focus on
accident prevention conttibutes toward maintaining a safe and healthy environment for all
employees, project personnel and members of the general public affected by our construction
projects.

Shockey’s performance record is equally strong. Shockey has never failed to deliver a project on-
time. The firm’s projects range in size from $1,000,000 to $80 million and include such high-
profile projects as the Potomac Highlands Regional Jail, Rockingham/Harrisonburg Joint
Judictal Complex, CFW Regional Jail, Middle River Regional Jail and Loudoun County Adult
Detention Center. In addition, Shockey has excellent bonding capacity.

The process of working as a partner with the owner and architect/engineer to successfully
develop 2 construction project, from initial concept through full design and constraction, is a
primary area of focus for Shockey. Today, Shockey is recognized by owners and
architect/engineets as one of the best in the industry at delivering projects using this approach.
This is best illustrated by the fact that more than two-thirds of Shockey’s annual volume is
negotiated work.

Ferris, Baker Watts Incorporated

Ferris, Baker Watts, Incorporated (“FBW™), which has origins dating back to 1900, is an
employee-owned, full service investment banking firm and a member of the New York Stock
Exchange. As a regional investrmment bank and securities firm headquartered in Washington,
D.C,, FBW’s ptimary target market is the mid-Adantic region including Virginia, Maryland,
Pennsylvania, West Vitginia, North Carolina, and Washington, D.C,, and extending into
Michigan and Ohio. FBW has 37 retail offices, of which six are in Virginia, including a retail
office in Winchester.

FBW’s excess net capital position compates favorably to national firms and exceeds that of most
regional firms. Financial strength of this nature gives FBW the capabilities of an investment
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
b. Key Team Member Experience, cont.

banking firm many times its size, and enables the fiom to underwrite issues in excess of $200
million.

The Public Finance Department has three strategically located offices to serve our clients in the
mid-Atlantic service area. The three offices include Richmond, Virginia; Baltimore, Maryland;
and Chasrleston, West Virginia. The Firm’s Municipal Bond Desk actively underwrites, trades
and sells tax-exempt and taxable municipal bonds, notes and leases. The professionals who staff
the committing desk are responsible for the Firm’s large daily inventory of municipal securities,
pticing and bidding on new issues, trading securities in the secondary marker and supplying the
Firm’s sales professionals with municipal securitdes. With an increased emphasis on suitability,
and timely and full disclosure in the municipal market, several years ago FBW created a
Municipal Research and Surveillance Group to assess the municipal bonds that the Firm
undegwrites and trades and to commusnicate those assessments to the Firm’s investor clients and
sales professionals.

PSA-Dewberty Inc.

Phillips Swager Associates (PSA) was acquited by the Dewberry Companies to create the new
firm of PSA-Dewberry. Specifically, PSA operations were merged with the staff of Dewberry
Design Group and now operate from offices throughout the Mid-Atlantic, Northeast and the
Mid-West. This new design group has current projects in various stages of development totaling
near a billion dollars, and has served a wide variety of public clients in the United States in 30 -+
states to date. Dewberry also has three Maryland offices, who will assist PSA-Dewberry on this
project.

The relationship of PSA and Dewbetry began in the 1980's and 1990's, when as separate entities,
the two firms began wotking together with localities and state agencies throughout the Mid-
Atlantic. Primarily, the wotk consisted of the design of state correctional, local detention centers,
regional jails, and juvenile detention facilities. Today, the combined FPairfax office of PSA-
Dewberty has grown to include a staff of 30 architects, interior designers, and support personnel
whose correctional clients include: Frederick County, MD; the Maryland Dept. of Public Safety
and Correctional Services; the Federal Bureau of Prisons; and the Virginia Department of
Juvenile Justice; county detention centers and regional jail clients throughout state amongst
others.

With an in-depth knowledge of the issues encompassing correctional design, a clear
understanding of governmental design and construction requirements, and recent experience
with Loudoun County, PSA-Dewberry is well qualified to address the unique requirements of the
Loudoun County Adult Detention Center Expansion Phase II project. We will provide the
project management, cortectional planning, architectural design and documentation, interior
design, structural engineering services, and construction administration services.
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SECTION 4:
QUALIFICATIONS & EXPERIENCE
b. Key Team Member Experience, cont.

CORPORATE DATA - PSA-DEWRERRY

Established in 1954

http: 175 www.psadewbetry.comm

Offices

Fairfax, VA

Cotporate Headquarters
8401 Arlington Boulevard
Fairfax, VA 22031-1666
(703} 698-9050 phone
{703} 698-9049 fax

Boston, MA

31 St. James Avenue, 3¢ Floor

Boston, MA 02116
{617} 695-3400 phone
(6173 695-3310 fax

Thalsa, OK

1354 South Boulder, #600
Tulsa, OK 74119

(918) 587-7283 phone
(918) 587-0071 fax

Naperville, TL

4G Shumarn Boulevard, #175
Naperville, IL 60563

(630) 548-7000 phone

(630) 548-7001 fax

Professional Disciplines

Architecture

Structural Engineering
Mechanical Engineering
Electrical Engineering
Plumbing Engineering
Civil Engineering

Fire Protection

Service Markets
Crimmal fustice
Government
Commercial
Industrial

Healthcare
Wellness
Fitaess
Fducation

Diallas, TX

7557 Rambler Road, #8670
Dallas, TX 75231

{469 232-5200 phone
(469} 232-5201 fax

Peoria, 1L

401 S.W, Water Street, #701
Peotria, IL 61602

(309) 282-8000 phone

(309) 282-8001 fax

Chicago, IL

343 Dearborn Street, #203
Chicago, 1L 60604

(312) 566-9001 phone
(312) 566-9015 fax

PSA-Dewberry Fairfax Offices
Fairfax, Virginia

PERSONMEL

Registered Architecis 80
Architectural Design/Production 43
Administration 30
information Technology 5
Cost Estimating 1
Construction Administration 16

Specification Whiting
Technology/Security Design

Interior Design 12
Landscape Architect 1
Mechanical Enginsers 3
Struciural Engineers 5]
Civil Engineers 4
Electrical Enginsers 3
Plumbing Engineers 1
Engineering Design/Production 18
Total 212

Facilities Program Development

Construction Administration

Interior Design

Security/ Technclogy Design

Landscape Architecture
Cost Estmating

Housing
Recreation

Religrous

Federal
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SECTION 1:
QUALIFICATIONS & EXPERIENCGE
b. Key Team Member Experience, cont.

DEWBERRY CORPORATE QVERVIEW

Established in 1956
http:/ /www.dewberry.com

Vitginiz Offices

2 Fairfax, VA
Cortporate Headquarters
8401 Asdingron Boulevard
Fairfax, VA 22031
{703) 849-0100 phone
(703) 849-0118 fax

= Arslington, VA
2101 Wilson Boulevard, #200
Axlington, VA 22201
{(703) 516-2200 phone
{703} 849-0654 fax

2 Culpeper, VA
14115 Lovers Lane, #20
Culpeper, VA 22701
(540) 727-2860 phone
(340) 7272861 fax

@ Danville, VA
551 Piney Forest Road
Danville, VA 24540-3353
(434) 797-4497 phone
{434) 797-4341 fax

@ Fredericksburg, VA
4621 Carr Drive
Fredericksburg, VA 22408
(540) 891-9221 phone
{540y 891-9231 fax

Service Markets
Criminal justice
Government
Commercial
Industrial

Healthcare
Wellhess
Fitness
Education

Service Disciplines
Architecture

Facilities Program Development
Interior Design

Structural Engineering
Mechanical Engineering
Electrical Engineering
Plumbing Engineering

Civil Engineering

Fire Protecton

Secutity/ Technology Design
Cost Estimating
Construction Administration

Leeshurg, VA

602 South King Street, #201
Leesburg, VA 20175

{703) 771-8004 phone

{703} 771-4091 fax

Manassas, VA

Battlefield Business Park
10525 Battleview Patkway
Manassas, VA 20109
{703) 369-4933 phone
{703} 631-2834 fax

Richmond, VA

9881 Mavland Drive, #201
Richmond, VA 23233
(804 290-7957 phone
(804} 290-7928 fax

Winchester, VA

611 W. Jubal Early Drive
Building B, Suite C
Winchester, VA 22601
{540y 678-2700 phone
{540y 678-2703 fax

Housing
Recreation
Religious
Federal

Landscape Architecture
Design-Build

Emergency Management
Environmental Engineering

Federal Program Management

Geographic Information
Land Developrnent
Municipal Infrastructure
Telecommunications
Transpottation

Water Resources

Fairfax, Virginia

PERSOGNNEL

Administrative 214
Architects 97
CADD Technicians 156
Civil Engineers 276
Coastal Engineers 2
Computer Specialists 32
Construction Inspectors 100
Cost Engincers/Estimators 4
Disaster Respense Specialists 25
Ecologists 4
Economists/Financial Analysts 21
Electrical Engingers 40
Environmental Engineers 43
Environmental Specialists 24
Geologists 5
GIS Specialists 56
Hazardous Materials Specialists 7
Hydregraphic Surveyors 28
Hydrologists g
Interior Desighers i1
Land Surveyors 147
l.andscape Architects 16
Machanical £ngineers 48
Planners — Urban/Regionai 22
Prgrm Analysts/Prgrm Managers 24
QA/QC Specialists 7
Sanitary Engineers 22
Security Specialists 7
Soils Engineers 8
Structurat Enginesrs 104
Technical Specification Writers 14
Training Experts 3
Transportation Enginesers 78
Wetlands Biologists 3
Total 1,651
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
b. Key Team Member Experienice, cont.

The Facility Group

The Facility Group, established in 1986, is 2 full-service firm that provides professional planning,
architecture, engineering, program management and construction management services. With
annual revenues of $250 million, they ate recognized for their ability to deliver quality projects
according to an accelerated schedule. They are ranked among Eneineeting News Record’s annual
list of Top 100 Design/Build Firms and Top 500 Design Firms, and Building Design and
Construction’s Top 50 Engineer/Architecture Firms.

Headquartered in Atlanta (Smyrna), Georgia, they operate offices in Seattle, Washington;
Newport Beach, California; Chicago, Ilinois; Oklashoma City, Oklahoma; and Kansas City,
Missouri and employ more than 300 professional planners, architects, engineers, estimators,
progeam managers and construction specialists.

The Facility Group maintains the FACILITY DESIGN GROUP, INGC. (FBG}). FDG 15 the architecrure and
engineering arm of their firm and consists of approximately 60 design professionals qualified in
the full range architecture and engineering disciplines. Their award-winning architectural design
team has significant experience in all facets of programming, planning, architecture and
engineering. FDG is organized into three distinct studios: Criminal Justice, Educational and
Industrial.

FDG's Justice Division has extensive experience in planning and programming the full spectrum
of justice facilities, including jails, prisons, adult and juvenile detention centers, work-release
centers, courthouses, and law enforcement facilities aceoss the United States.

All of their justice planners have been recognized nationally for their ability to deliver the high
quality criminal justice planning and programming services. Since 1985, their justice planners
have completed over 300 criminal justice projects, which include:

= Detailed feasibility studies = Juvenile architectural programs
= Facility analysis ®  Fire & Rescue architectural programs
' Operational analysis Community-based corrections plans
= Inmate population projections Transition and faciity activation
= Site evaluations projects
Space Programiming Crimminal justce needs assessments
= Scheduling ES11/EOC facility programming and
e Staffing plans and analyses planning
= Correctional facility architectural @ Master site planning

programs = Landscape architecture

= Court architectural programs

Williams Mullen, A Professional Cotporation

Williams Mullen will provide legal services related to the proposal and the project. These
services will include coordinadon and development of contractual arrangements between the
parties, as well as assistance with public finance and governmental affairs matters.

Williams Mullen provides comprehensive legal services to regional, national and international
business clients. With 250 attorneys, the Virginia-based firm delvers innovative solutions to
support its clients' diverse business activities. Comprehensive knowledge, broad-ranging
expetience and an extensive application of new technology and legal information services have
been the foundadon of Williams Mullen's progressive approach to law practice since the firm
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
b, Key Team Member Expericnce, cont.

was founded more than 90 vears ago. Williams Muilen has offices across Virginia (seven
locations) and in Washington, D.C.

Williams Mullen attorneys have extensive experience in working with businesses and
governmental entities seeking public-private partnering arrangements. The firm has assisted
partaership efforts to create public transportation facilities, schools, public safety and
correctional facilities, parking facilities, social services buildings, luxury hotels, entertainmment and
athletic complexes, public parks and golf courses, among others. In Virginia, the firm has been
extensively itwvolved in dozens of different proposals under the Virginia Public-Private
Educadon Facilities and Infrastructure Act of 2002 and the Virginia Public-Private
Transportation Act. With respect to the PPEA, the firm's lawyers were iastrumental in drafting
the Act, the Model Guidelines for public entities, and the Commonwealth of Virginia Guidelines.
In addition, Williams Mullen attorneys have lectured at several recent seminars on the PPEA and
PPTA.

With respect to public finance services, Willlams Mullen attorneys have experience representing
state and local governments in the issuance of general obligation bonds and revenue bonds for a
myriad of different tvpes of public facilities ranging from schools to prisons to urban office
buildings and parking garages. The firm has authored approving opinions as bond counsel on
both appropriation and subject to appropriation debt structures. Its lawyers are frequently called
upon for advice by conduit borrowers, municipalities, banks and corporate trustees on all aspects
of public finance, including federal tax laws, regulations and rulings, as well as matters relating to
state and local debt.

Julious P. Smith, Jr. Chairman & Chief Executive Officer
R. Brian Ball, Vice President

Donald H. Clark, Vice President

Thomas R. Frantz, President & Chief Operating Officer
Samuel W. Hixon, III, Treasurer

Brooks Hock, Secretary

Catherine M. Mazrtiott, Vice President

Thomas B. McVey, Vice President

James V. Meath, Vice Chairman

Craig L. Mytelka, Vice President

William A. Old, Jr., Vice President

Craig L. Rascoe, Vice Prestdent

David A. Reed, Vice President

Malcolm E. Ritsch, Jt., Vice President

John L. Walker, III, Vice President

Howard W, Dobbins, Vice Chairman FEmerinus

Danny W. Jackson, Executive Director (Ex Officio}
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SECTION 4:
QUALIFICATIONS & EXPERIENCE
b. Key Team Member Experience, cont.

b.  Include the identity of any firms that will provide guarantess and warrantles, and a description of such guarantees and warranties.

CUARANTEES & WARRANTIES

The members of the project team have the necessary experience in public-private partnerships,
design, construction and financing to provide mutually satisfactory guarantees and warranties.

The guarantees and warranties required for this project will be included in the final agreement
and will reflect the industry standazd.
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
b. Key Team Member Fxperience, cont.

HEY PERSOMNEL

Resumes of the following individuals follow:

Howard Shockey & Sons, Inc.
Jeff Boehm - Vice President

Shockey, LLC (Howard Shockey & Sons, Inc., Sole Member)

Don Cooper - President

Dave King -Vice President

Jeff Boehm - Vice President

Jim Brinkmeier — Business Development Representative

Ferris, Baker Warts Incotporated
Tina K. Neal, Senior Vice President

PSA-Dewberry Inc.

James L. Beight, ATA — Principal-in-Charge

Martlene Walli Shade, AIA, LEED -- Project Manager
James M. Matarelli, ATA ~ Lead Corrections Designer
Brad R. Hall, ATA ~ Senior Corrections Architect
Bretr S. Pudik, AIA — Senior Corrections Architect

J. Michael Henson — Security/ Technology Specialist
Timothy W. Smith — Data Communications Specialist
Carroll ID. Ringelestein, PH — Structural Engineer

Dewberry
William Fissell, PE — Civil Engineer
Thomas Whipp — Senior Civil Engineer

The Facility Group

Peter G. Rich — Program Review & Validation

Philip E. Poitrier, PE - Engineering Project Manager
Greg R Brandon, PE — Mechanical Engineer

Mark (F’Grady, PE — Electrical Engineer

Mike Mahady, CPD — Plumbing/Fice Protection Engineer

Williams Mullen, A Professional Corporation
Chatles E. Wall — Partner

William W. Hartison, Jr. — Partner

Ralph “Bill” L. Axselle, Jr. — Partner

R. Hart Lee - Partner
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
b. Key Team Member Experience — Resumes

SHOCKEY, LLC KEY TEAM MEMBERS

DON F. COOPER - PRESIDENT

With over 33 vears in construction, Mr. Cooper has experience working in every aspect of the
construction business, from estimating to project management to business development. He has
achieved consistent success through the creation and management of efficiest, goal-oriented teams.
Mr. Cooper is the cotporate official to whom the owner may turn for resolution of any issue.

JEFFREY &. BOEHM - VICE PRESIDENT

Mr. Boehm has 19 yvears of experience in construction and real estate development. e
incotporates fast track construction procedures, value engineering and strategic thinking as
important tools to bring “added value” to clients without sacrificing quality. He provides focus to
all of Shockey, LLC’s contracting, estimating and business development functions.

DAVID T. KING - VICE PRESIDENT

Mr. King’s 30 years of experience in construction include the hands-on management of
commercial, nstitutional, retitement, industrial, civil and heavy construction projects. He has
experience on competitive bid, negotiated, design-build, fast track and construction management
projects. He provides full-time focus and support for all of Shockey, LLC’s construction
operations.

JAMES W. BRIBKMEIER - BUSINESS DEVELUPMENT REPRESENTATIVE

Mr. Brinkmeier has 27 vears of expertence in construction and business development. e
successfully builds sttong relationships based on trust and confidence. He delivers outstanding
service while maintaining his focus on customer-centered values.
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
b. Key Team Member Experience — Resumes

FERRIS, BAKER WATTS INCORPORATED
KEY TEAM MEMBERS

TINA ¥, NEAL, SENIOR VICE PRESIDENT, MUNICIPAL CAPITAL MARKETYS,
PUBLIC FINANCE DEPARTHMENT, MANAGER, RICHMOND PUBLIC FINANGCE

Ms. Neal brings over 16 years investment banking experience to her role as manager of over 45
issues for 501(c)(3} organizations, corporate borrowers and municipal entities, equating to over
$1.4 billion in par value.

Ms. Neal’s financings may take the form of industrial development bonds or municipal lease
financings or taxable private placements. IHer expertise in project financing allows her to serve a
broad range of corporate and municipal investment banking clients, as well as real estate
developers and owners. Ms. Neal is also recognized for her role in financing economic
development projects and public-private partnerships, and understanding the complex needs of
localities and companies. She frequenty spezks on the topic of local Industrial Development
Authorities and their role in public and private problems, and is a regular speaker for the Virginia
Tech Industrial Development Authorities Institute.
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
b. Key Team Member Experience — Resumes

JAMES L. BEIGHT, AIA
Principal-in-Charge

M. Beight has nearly 30 years of experience and is an award-winning designer of public projects
with 2 specialized background in justice and law enforcement. He has extensive experience in
correctional and detention facility design and project management, including the new Frederick
Work Release Center. Fe is also the Lead Planner on the Public Safety Master Plan for the County
and recently finished wotking on the Planning Seady to expand the County’s Adult Detention
Center.

SELECTED EXPERIENCE

COUNTY OF LOUDQUN COMMUNITY CORRECTIONS PLAN AND JAIL EXPANSION PLANNING
STUDY, LEESBURS, VIRGINIA. Project Designer for the jail expansion planning study of the
Loudoun County Adult Detention Center for additdonal housing, a classification unit and a new
intake area, 2005 (study compiete)

CENTRAL VIRGIMNIA REGIONAL JAIL ADRITIONS AND RENQVATIONS, ORANMGE, VIRGINIA.
Pﬂncipal—in—(:ha.rge/ Lead Deesigner of 100-bed housing expansion and interior renovation of existing
regional jail. Project incleded expansion of visitation, laundry, and administration, constructdon of

new special needs housing and a new vehicle sallyport, and major site improvements, 23,000 SF, $5.1
million, 2001

FREDERICHK COUNTY ADULT DETENTION CENTER EXPANSION (PHASE IV), FREDERICK,
MARYLAMD Principal-in-Charge for the design, construction documentation and construction
administration for an addition of 112 general housing unit beds and a 24-bed centralized medical unit
for the existng detention facility. The project also includes fire alarm upgrades and re-roofing the
existing detention center, $9.1M, 25,200 SF, 2009(est.)

FREDERICK COUNTY WORK RELEASE CENTER (PHASE Hi), FREDERICHK, MARYLAND

s  Principal-in-Charge / Designer for the conversion of the of the existing work release unit into
addidonal administrative offices, a locker room and a muster room for the Frederick County
Sheriff Department’s staff, 15,000 SF, $1.7 million (est.), 2006 {est.)

o Principal-in-Chatge / Designer for a new, 128-bed, two-story Work Release Facility. The new
Work Release facility was designed as a “college dormitory” style, minimum-security facility. The
building includes a central court serving as an additional day room space, treatment, library,
classroom and other prograrmed activity spaces, 25,600 SF, $3.45 million (low bid), 2005

RAPPANANNOCK REGIONAL JAIL, FLANNING STUDY, STAFFORD, VIRGINIA. Principal-in-Charge
of an expansion planning study for a jail serving the City of Fredericksburg and the Counties of
Stafford, King George and Spotsylvania, 2005 (study complete)

TAZEWELL COUNTY/CITY OF PEKIN PUBLIC SAFETY BUILDING, PEKIN, ILLINGIS. Planner for
needs assessment and project indemnification of a new facility for the Pekin Police Department
and the Tazewell County ctiminal justice system, including areas of adult and juvenile detention,
sheriff’s law enforcement, courts and necessary coust supporting agencies, 1997 (study complete)

VIRGINIA DEPARTMEMT OF JUVENILE JUSTICE, NEW INFIRMARY / SCHOOL BUILDING AT THE
BON AIR JUVENILE JUSTICE CENTER, BON AIR, VIRGINIA. Principal-in-Charge and Lead Designer
for a new school and medical faclity for the Reception and Diagnostic Center (RDC) and the Bon
Air Complex as a whole. The school portion of the building will house classtooms, school
administrative space, and a gymnasiuvm. The infirmary will provide medical treatment to both RDC
wards and to those brought in from other state juvenile correctional facilities; additionally the
infirmary consolidates counseling and treatment areas (i.e. substance abuse} from the indvidual RDDC
housing units, 42,000 SF, $8.501 millicn, 2007 (est.)

EDUCATION

= Master of Architecture,
1888, University of Florida

® Bachelor of Design, 1977
University of Florida

REGISTRATIONS

Architect - Florida, Virginia,
Pennsylvania, Maryland,
NCARB

AFFILIATIONS

B American insfitute of
Architects

National Association of
Courts Management

AVERRDS

Naticnal Association of
Industrial and Office
Properties (INAIOPY,
Northern Virginia Chapter,
Ashburn Library: Bast New
Building in Northern
Virginia, Institutional
Catagory, 2003
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SECTION 1:

QUALIFECATIONS & EXPERIENCE
b. Key Team Member Experience — Resumes

ARLENE WALLI SHADE, ALA, LEED™
Project Manager

Ms. Shade has over 20 years of experience in all phases of the architectural design process from
pre-design, through construction documents, bidding and construction administration. With every
client, Ms. Shade attempts to achieve a functional project that not only meets the programmatic
needs, but also stays within the specified budget and time schedule. She has extensive construction
administration expexience, and is well-versed in shop drawing reviews and responding to bidding
and construction inquities from the field. Furthermore, Ms. Shade is LEED certified and extremely
knowledgeable about the ADA requirements within correctional facilities.

SELECTED EXPERIENCE

RAPPARANNOCK REGIONAL JAML, PLANNING STUDY, STAFFORD, VIRGINIA. Senior Project
Atrchitect of an expansion planning study for a jail serving the City of Fredericksburg and the
Counties of Stafford, King George and Spotsylvania, 2005 (study complete)

CENTRAL VIRGINIA REGIOMAL JAL ADDITIONS AND RENOVATIONS, ORANGE, VIRGINIA.
Project Manager/Project Architect for a 100-bed housing expansion and interior renovation of
existing regional jail. Project included expansion of visitation, laundry, and administration,
construction of new special needs housing and a new vehicle sallyport, and major site
imptrovements, 23,000 SF, $5.1 million, 2001

FREDERICHK COUNTY ADULT DETENTION CENTER EXPANSION (PHASE IV), FREDERICK,
MARYLAND Project Manager for the design, construction documentation and construction
administration for an addidon of 112 general housing unit beds and a 24-bed centralized medical unit
for the existing detendon facility. The project also includes fire alarm upgrades aad re-roofing the
existing detention center, $9.1M, 25,200 SF, 2009(est.)

EREDERICK COUMNTY WORK RELEASE CENTER (PHASE i), FREDERICHK, MARYLAND

s Project Manager for the conversion of the of the existing work release unit into additional
administratve offices, a locker room and a muster room for the Frederick County Shenff
Department’s staff, 15,000 SF, $1.7 million (est.), 2006 (est.)

s Project Manager for a new, 128-bed, two-story Work Release Facility. The new Work Release
facility was designed as a “college dormitory” style, minimum-security facility. The building
includes a central court serving as an additional day room space, treatment, library, classroom
and other programmed activity spaces, 25,600 SF, $3.45 milliog, 2005

VIRGINIA DEPARTMENT OF JUVENILE JUSTICE NEW INFIRMARY / SCHOOL BUILDING AT THE
BON AIR JUVENILE JUSTICE CENTER, BON AIR, VIRGINIA. Project Manager for the design of 2
new school and medical facility for the Reception and Diagnostic Center (RDDC) and the Boa Air
Complex as a whole. The school portion of the building will house classrooms, school
administrative space, and a gymnasium. The infirmary will provide medical treatment to both RDC
wards and to those brought in from other state juvenile correctional facilities; additionally the
infirmary consolidates counseling and treatment areas {i.e. substance abuse) from the individual
RDC housing units, 42,000 SF, $8.501 million, 2007 (est.)

TAZEWELL COUNTY / CITY OF PEKIM PUBLIC SAFETY BUILDING HEEDS ASSESSMENT BTUDY,
PEKIN, ILLINOIS. Team Architect on a needs assessment and project identification of a new facility
for the Pekin Police Department and the Tazewell County criminal justice system, including areas
of adult and juvenile detention, sheriffs law enforcement, courts and necessary court supporting
agencies, 1997

EDUCATION

=

Bachelor of Sclence — Pre-
Architecture, 1977,
Clemson University
Master of Architecture,
1984, Clamson University

REGISTRATIONS

]

Architect — Virginia, South
Caroling, Maryland,
NCARB

LEED™ 2.0 Accreditation,
2004

AFFILIATIONS

American Instiute of
Architecis

Secretary, Northem
Virginia Scciety of the AlA,
2004

Director, Virginia Soclely of
the AIA, 2001-2003

AWARDS

B

Maryland Governot's
Award of Service, 2003
AlA, Northem Virginia
Chapter, Service 1o
Chapter Award, 2002
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SECTION 1:
GQUALIFICATIONS & EXPERIENCE
b. Key Team Member Experence — Resumes

JAMES

ATARELLI, AIA

Lead Corrections Designer

Mr. Matarelli is 2 Senior Lead Designer with over 35 years of experience. He has received

) ) . . . . . . EDUCATION
numerous design awards for protects including the Alexandrta Public Safety Facility, Alexandria, .

.. - . . B Bachelor of Architecture,
Virginia; Joseph R. Moss fustice Center, Rock Hill, South Carolina; and the North Central 1969, University of linois
Connecticut Correctional Center, Suffield, Connecticat. As the Senior Correctional Designer, Mr.

Matareili wili work closely with the County to convert the space program into a funcuonal plan, REGISTRATIONS
and wiil review and advise the project team throughout the design process to ensure that the goals ® Architect - llinois

of this program are maintained and supported. A selection of his relevant experience follows:
AFFILIATIONS

B American institute of

PAMUNKEY REGIONAL JAIL, HANOVER, VIRGINIA Senior Correctional Planner/Designer for a r;rfé‘fg;f;ﬁ Central
facility serving the Couatles of Hanover and Caroline and the City of Ashland, 318-bed total Past Chairman of Dasign
capacity, 126,756 SF, $19.9 million, 1998 Included in AIA/CAJ Justice Pacilities Review, 7999 Commiftee .
2000 Committee on Justice
Awards Jury

HAYWOQD COUNTY LAW ENFORCEWMENT CENTER, WAYNESVILLE, NORTH CARGLINA. Scnior ® Ameican Jail Association
Correctional Planner/Designer for the master plan, site selection, and design of a new, 164-bed jail ® American Corractional

;i o e .- - J Association Facility Design
and Sheriff's Office, 52,255 SF jail, 22,800 SF law enforcement offices, 75,055 SF total, $12 million, Commitice

2005

TAZEWELL COUNTY JUSTICE CENTER, PEKIN, ILLINOIS. Senior Correctional Planner/Designer
for the design of a new couaty justice center housing 220 beds. The facility includes direct
supervision housing pods, video arrangement court, video wvisiting and a 25000 SF Law
Enfotcement/Administration component with an 80 capacity ttaining/multipurpose room. The
Justice Center is sited with the Pekin City Hall/Police Station creating a Governmental Complex
with adjacent county and city buildings in the central business district of Pekin, 83,000 SF, $14.7
million, 1998 (study complete), 2003

CASS COUNTY JUSTICE CENTER, HARRISOMVILLE, RMISSOURL Senior Correctdonal
Planner/Designer for the design of a new County Justice Center facility including a coutts building
with prosecuting attorneys’ offices, circuit clerk’s offices and judge’s chamber, room for four full-
service courtrooms with expansion for four future courts. Also included in the facility are a
sheriff's law enforcement office and 150-bed adult jail, juvenile office and 16-bed juvenile
detention facility, $33.3 million, 2003

YVIRGIENIA DEPARTMENT OF JUVENILE JUSTICE NEW INFIRMARY / SCHOOL BUHDING AT THE
BON AIR JUVENILE CORRECTIONAL CENTER, BON AIR, VIRGINIA. Correctional Planner on the
design of a new school and medical faciity for the Reception and Diagnostic Center (RDC). The
school portion of the building will house classrooms, school administrative space, and a
gymnasivm. The infirmary will provide medical treatment to both RDC wards and to those
brought in from other state juvenile correctional facilities; additionally the infirmary consolidates

counseling and treatment areas {le. substance abuse) from the individual RDC housing units,
42,000 SF, $8.501 million, 2007 (est.}

NEW CASTLE CORRECTIONAL FACILITY, NEW CASTLE, INDIANA. Senior Correctional Designer
for conversion of the existing New Castle State Pevelopment Center into a correctional facility for
adult male offenders with special needs. The facility includes 1,440 beds in General Population
Housing, 128 beds in mental health housing, 100 beds in assisted living housing, 32 beds in the
hospice/infirmary, 48 in segregated housing and 200 beds in outside minimum security housing,
600,000 SF, $100 million, 2002 ’
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SECTION 1:

GUALIFICATIONS & EMPERIENCE
b. Key Team Member Expericnce — Resumes

BRADLEY R. HALL, AIA

Senfor Corrections Architect

Mr. Hail is highly experienced in all phases of the architectural design process from pre-design,
schematic design, design development, construction documents, bidding, through construction
administration. He provides building code reviews and coordination of architectural drawings with
all engineers with respect to building layout, constructability, mechanical systems, structural
systems, and value engineering. He s involved in the complete process of quality assurance
teviews, cost estimates, shop drawing reviews, and responds to inquires in relation to bidding and
construction documents.

SELECTED EXPERIENCE

RAPPAMANNOCHK REGIONAL JAIL, PLANNING STUDY, STAFFORD, VIRGINIA. Senior Pro}ect
Architect of an expansion planning study for a jail serving the City of Fredericksburg and the
Counties of Stafford, King George and Spotsyivania, 2005 (study complete)

PAMUNKEY REGIONAL JAIL, HANOVER, VIRGINIA Senior Project Architect for a facility serving
the Counties of Hanover and Caroline and the City of Ashland, 318-bed total capacity, 126,756 SF,
$19.9 million, 1998 Included in AIA/CA] Justice Facilities Review, 1999-2000

RICHLAND COUNTY JAIL, MANSFIELD, OHIC. Senior Project Architect on the study aand
conceptual design of a new county jail facility adizcent to the existing courthouse and jail. The
proposed new two-story facility should house 188 beds and be connected to the existing facility via
a bridge connector. Renovations to the existing kitchen fadlity and renovation of the old jail space

into county office storage and support areas was also proposed as part of this program, 60,000 SF,
2003 (study complete), $14 million, 2007 (est.)

TAZEWELL COUNTY JUSTICE CENTER, PEKIN, ILLINGIS. Senior Project Architect for the design
of 2 new county justice center housing 220 beds. The facility includes direct supetvision housing
pods, video arrangement coutt, video visiting and a 25,000 SF Law Enforcement/Administration
component with an 80 capacity training/muldpurpose room. The Justice Center is sited with the
Pekin City Hall/Police Station to create a Governmental Complex with adjacent county and city
buildings in the central business district of Pekin, 91,000 SF, $14.7 million, 1998 {stady complete),
2003 Included in the AIA/CAf Justice Facilities Review, 2004-2005

KNOX COUNTY LAW ENFORCEMENT CENTER, GALESBURG, ILLINGES. Senior Project Architect
for the design and construction of a new 120-bed correctional facility, together with related
facitides and improvements including an addition to the existing public safety building. The new
facility, located in downtown Galesburg, houses a new jail in a podular design. In addition,
renovation for ADA compliance standards were completed in the existing jail facility, 38,700 SF,
$7.1 million, 2003

LAFAYETTE PARISH CORRECTIONAL CENTER REMNOVATIONS, LAFAYETTE, LOUISIANA. Senior
Project Architect for the jail renovation study and moulti-phase design project to provide
renovations and expansions to the facility. The first phase includes design of a new maintenance
building inside the security fence, and exterior window modifications to Improve securty, The
second phase provides renovations and retrofits for the jail including a security electronics upgrade,

existing cell door and lock renovations, and a new fitst floor intake/booking/ medical area, $5
million, 2005

SULLIVAN COUNTY JAIL, BLOUNTYILLE, TENNESSEE. Senior Project Architect for the major jail
expansion on a phased construction basts, with 144 new beds and 2 new intake center, medical, and
visiting areas, $12 million, 2000

EDUCATION

1973, #llinois Ceniral
College and UTI Technical
School

REGISTRATIONS

= Architect - Hinois,
Minnescta, Kentucky,
Louisiana

2 Certified Plans Examiner
for BOCA

2 Cerlified Plang Examiner
for SBBCI

AFFILIATIONS

B American institute of
Architects

& National Association of
Courts Management

AWARDE

B American institule of
Afchitects

= American Corractional
Association

2 American Jall Association

B National Fire Protection
Association
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
b. Key Team Member Expedence — Resumes

BRETT . PUDIK, ALA, NCARB

Senfor Corrections Architect

Brett has over 16 years of professional experience including numerous municipal facilities where he
was the project architect on projects ranging in size from 27,000 SF o 550,000 SF

SELECTED EXPERIENCE

JEFFERSON COUNTY JAIL, LOUISVILLE, KENTUCKY. Conversion of the existing Metropolitan
Sanitary District Building to a county jail facility. This facility has 2 new inrake center, as well as
1,020 new heds, inmate progtam space, 2nd new county correctional administrative offices. The
renovated building is connected by bridge to the Hall of Justice which provides secure movement
for food service and inmates from and to the Hall of Justice, $18.5 muillion, 1999

STEPHENSON COUNTY JAlL, FREEPORT, ILLINOIS. Cotrectional Planner/Architect for the design
of 2 new, state-of-the-art security control and surveillance with efficient direct-supervision jail
design. This 156-inmate capacity jail has an immediate double-bunking capacity of 200 inmates and
future capacity to house 316 total inmates, 61,800 SF, §9.2 million, 1999

JOSEPH R. MOSS JUSTICE CENTER OF YORX COUNTY, YORYK, SOUTH CARDLIMA. This 271,400
SF direct-supervision facility consists of a direct supervision jail, sheriff's office facility, and courts
facility, all having capability for expansion. The jail and county prison farm consists of 336 beds
with a build-out to a total of 672 beds. The criminal courts building with two main courtrooms
seats 150 spectators. Also included is a Sheriff's Building consisting of administration, narcotics,
detective branches, uniform patrol, evidence, and support fuactions, 182,500 SF Detention, 89,400
SF Criminal Justice Facilities, $27 million, 1993

PUTNAM COUNTY JUSTICE CENTER, COOKEVILLE, TENNESSEE. Correctional Planner/Architect
for the Justice Center containing the Sheriff's Department, 166-bed detention facility, five
courtrooms, and adjunct facilities. The Center is located on a 5.2- acre site across from the County
Courthouse and is designed for future expansion, 104,000 SF, $11.2 million, 1993

GRUNDY COUNTY JAIL EXPANSION PHASE [, MORRIS, mirmois. Correctional
Planner/Architect on the jail renovation that added 22 beds, 2 new dispatch and control center,
and three additional secure visiting stations. The entire jail facility received the latest technology in
security electronics and controls, booking equipment, new detention lighting, doors, frames, and
locks, 5,700 SF, $1.9 million, 2660

MONTGOMERY COUNTY CORRECTIONAL FAQIITY STUDY, CRAWFORDSWILLE, INDIAMA
Correctional Planner/Aschitect on a study developing the capacity projectons, architectural space
program, and site analysis for a new 200+ bed jail for the County, 77,875 SF, $11.5 million (est),
2062 {study complete)

MARSHALL COUNTY DETENTIOM AND SHERIFF'S DEPARTMENT, PLYMOUTH, INDIAMA.
Correctional Planner/Architect for a feasibility study to evaluate the County’s detention and Shenff
Department needs. Three use agencies were studied for space requitements including Jail,
Dispaich, and Sheriff’s Department. Site options were also studied, 57,207 SF, $14.5 mullion {est.},
2002 (study complete)

EDUCATION

2 Master of Architecture,
1993, University of
Michigan

2 Bachelor of Science -
Architeciure, 1989,
University of fiinols

REGISTRATIONS

2 Architect — lHinois,
Michigan, NCARSB

AFFILIATIONS

& American Institute of
Architects

= American Jail Association

National Trust for Historic
Pressrvation

Frank Lloyd Wright
Foundation
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
b. Key Team Member Experience — Resumes

3. MICHAEL HENSON
Technology/Security Specialist

Mr. Henson is the leader of the PSA-Dewberry Technology Studic which serves as a national
technical design resource for the entire Dewberry enterprise. He has extensive experience planning,
designing and managing complex municipal, state, federal and private sector security projects

SELECTED EXPERIENCE

WESTERN TIDEWATER REGIONAL JAN SECURITY AND LIFE SAFETY RENOVATION, BUFFOLHK,
VIRGINIE. Technology/Security Specialist for the renovation of the security electronics system
including new PLC-based touch screen system integrating; doot control and monitoring, CCTV
systemn and security intercom/paging. Each control room will be renovated with new casework
and equipment. A new addressable fire alarm system will be installed throughout the entire facility
to achieve a required code compliance including full annunciation in control reoms. Modifications
to the fire suppression system will occur to improve operational use of the system, 157,000 SF, §3
million, 2007 (est.)

CENTRAL VIRGINIA REGIONAL JAIL ADDITIONS AND RENOVATICONS, ORANGE, VIRGINIA.
Technology/Security Specialist for a 100-bed housing expansion and interior renovation of existing
regional jail. Project included expansion of visitation, laundry, and administration, construction of
new special needs housing and a new vehicle sallyport, and major site improvements, 23,000 SF, $5.1
million, 2001

KNOX COUNTY LAW ENFORCEMENT CENTER, GALESBURG, LINOIS. Technology/Security
Specialist for the desipn and construction of a new 120-bed correctional facility, together with
related facilities and improvements including an addition to the existing public safety building. The
new facility, located in downtown Galesburg, houses a new jail in a podular design. In addition,
renovation for ADA compliance standards were completed in the existing jail facility, 38,700 SE,
$7.1 million, 2003

TAZEWELL COUNTY JUSTICE CENTER, PEKIN, ILLINOIS. Technology/Security Specialist for the
design of a new county justice center housing 220 beds. The facility includes direct supervision
housing pods, wvideo arrangement court, visiting and a 25000 SI law
Enforcement/Administraton component with an 80 capacity training/multipurpose room. The
Justice Center is sited with the Pekin City Hall/Police Station to cteate a Governmental Complex
with adjacent county and city buildings in the central business district of Pekin, 91,000 SF, $14.7
million, 1998 (study complete), 2003 Included in the AIA/CAJ Justice Facilities Review, 2004-2005

video

HAYWOOD COUNTY LAW ENFORCEMENT CENTER, WAYNESVILLE, NORTH CAROLINA.
Technology/Security Specialist for the master plan, site selection, and design of a new, 164-bed jail
and Sherdffs Office, 52,255 SF jail, 22,800 SF law enforcement offices, 75,055 SF total, $12 million,
2005

LAFAYETTE PARISH CORRECTIOMAL CENTER REMOVATIONS, LAFAYETTE, LOUISIANA.
Technology/Security Specialist for the jail renovation smdy and multi-phase design project to
provide renovations and expansions to the facility. The first phase includes design of a new
maintenance building inside the security fence, and exterior window modifications to moprove
security. The second phase provides renovations and retrofits for the jail including a secunty

electronics upgrade, existing cell door and lock renovations, and a new first floor intake/booking/
medical area, $5 million, 2005

ERUCATION

3

Bachelor of Business
Administration / Associate
of Industdal Electronics,
1980, iilinols State
University

Industrial Security System
Design & Application,
1991, University of
Wisconsin

REGISTRATIONS

Class C Professional
Private Security Alarm
Contractor License -
lilinois Depariment of
Professional Regulation

AFFILIATIONS

.

American Correctional
Assoclation

American Socisty of
indusirial Security
American Instituie of
Architects

Building tndustry
Consulting Services
International

National Systems
Contractors Association
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
b. Key Team Member Experience — Resumes

TIMOTHY W. SMITH, CSI, RCDD/WD®

Secutity and Communications Specialist

Mr. Smith is PSA-Dewberry=s Senior Technology Designer. With vast experience with new EDUCATION
construction and renovation projects, his expertise can be utilized in many project applications. IS‘E’Z”E;@GS ?migmt&

. . . . Lh . . . .. . \ stitute,
His security expertise mcludes but.m not hmited to: Clo;ed Circuit Television, Digital Video Kansas ecgg ;a;;sguﬁ
Recording, Intercom Systemns, Perimeter Fence Electronics, Access Control, Staff Duress,

Programmable Logic Controls and Graphical User Interface Based Secarity Control Systems. REGISTRATIONS
" Registered

SELEQTE@ EXPERIENGE Communications
WESTERN TIDEWATER REGIONAL JAIL SECURITY AND LIFE SAFETY RENOVATION, SUFFOLXK, a%%%’%‘m Designer
VIRGINIA. Technology/Security Specialist for the renovation of the security electronics system " Systimax ACE Program
including new P}L_C—based touch SFreen system integrating; dpor control and monizoring, CCTV " Certfication for Wireless
system and security intercom/ paging. Each control room will be renovated with new casework Design from BICSI
and equipment. A new addressable fire alarm system will be installed throughour the entre facility
to achieve a required code compliance including full annunciation in control rooms. Medifications AFFILIATIONS
to the fire suppression system will occur to improve operational use of the system, 157,000 SF, $3 % Building Industry
il 2007 ‘ Consulting Services

o1, {est) Intemational
RICHLAND COUNTY JAIL, MANSFIELD, ORI, Security and Communications Specialist on the B American Society of

Industrial Security

B National Systems
Confractors Association

study and conceptual design of 2 new county jail facility adjacent to the existing courthouse and jail.
The proposed new two-story facility should house 188 beds and be connected to the existing

facilit;r vid & b;icige connector. Renovations to the existing kitchen facility and renovazon 'of the = Construction Spectications
old jail space into county office storage and support areas was also proposed as part of this Institute
program, 60,000 SF, 2003 (study complete}, $14 million, 2007 (est.) 2 National Association of

Chigfs of Plice
LAFAYETTE PARISH CORRECTIONAL CENTER RENOVATIONS, LAFAYETTE, LOUISIANMA. Security

and Communications Specialist for the fail rencvation study and multi-phase design project to
provide renovations and expansions to the facility. The first phase includes design of 2 new
maintenance building inside the security fence, and exterior window modifications to improve
security. The second phase provides renovations and retrofits for the jail including a security

electronics upgrade, existing cell door and lock renovations, and a new first floor intake/booking/
medical area, $5 million, 2005

CASS COUNTY JUSTICE CENTER, HARRISOMVYILLE, MISSOURI. Security and Communications
Specialist for the design of a new County Justice Center facility including a courts building with
prosecuting attorneys” offices, circuit clerk’s offices and judge’s chamber, room for four full-service
courtrooms with expansion for four future courts. Also included in the facility are a sheriff’s law
enforcement office and 150-bed adalt jail, juvenile office and 16-bed juvenile detention facility,
$33.3 million, 2003

HKNOX COUNTY LAW ENFORCEMENT CENTER, GALESBURG, ILLINGIS. Secuzity and
Communications Specialist for the design and construction of a new 120-bed correctional facility,
together with related facilities and improvements including an addition to the existing public safety
building. The new facility, located in downtown Galesburg, houses a new jail in a podular design.
In addition, renovaton for ADA compliance standards were completed in the existing jail facility,
38,700 SF, $7.1 million, 2003

TAZEWELL COUNTY JUSTICE CENTER, PEKIN, ILLINGIS. Security and Communications Specialist
for the design of 2 new county justice center housing 220 beds. The facility includes direct
supervision housing pods, video arrangement court, video visiting and a 25,000 SF Law
Enforcement/Administration component with an 80 capacity training/multipurpose room. The
Justice Centet is sited with the Pekin City Hall/Police Station to create a Governmental Complex
with adjacent county and city buildings in the central business district of Pekin, 91,000 SF, §14.7
million, 1998 (study complete), 2003 Included in the AIA/CAJ Justice Facilities Review, 2004-2005
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SECTION 1:
QUALIFICATIONS & EXPERIENGE
b. Key Team Member Experience — Kesumes

CARROLL D. RINGELESTEIN, PE

Senfor Structural Engineer
EDUCATION
As a Senior Structural Engineer for PSA-Dewberry, Carroll provides leadership to the entire BS, Civil Engineering, lowa
Structural Group. He often setves dual roles on projects, as both Project Manager and Structural State University, 1978

Engineer and interfaces with all other architectural / engineering disciplines as required.
REGISTRATIONS

2 Professional Engineer

SELECTED EXPERIENCE Virginia, lowa, indiana,
CASS COUNTY JUSTICE CENTER, HARRISONVILLE, MISSOURL. Senior Structural Engineer fos m?éi??T“gfgga”
the design of a new County Justice Center facility including a courts building with prosecuting NCEES
attorneys’ offices, circuit cletl’s offices and judge’s chamber, room for four full-service courtrooms 3 Cerfified Construction
with expansion for four future courts. Also included in the facility are a sheriff’s law enforcement Specifier - C3I
office and 130-bed adult jail, juvenile oftice and 16-bed juvenile detention facility, $33.3 million,

2003

AFFILIATIONS
2 National Society of

ROCHK ISLAND COUNTY JAIL & COURTS, ROCK ISLAND, ILLINOIS. Senior Structural Engineer for Professional Engineers
2 jail addition of 120 minimum-security beds, three full-service felony courtrooms and support American Society of Civi
spaces. This addition increases the jail's capacity to 325 beds and provides required support and Engineers

program spaces, 54,865 SF, $10.4 million, 2000

AURCRA, PUBLIC SAFETY FACILITY, AURORA, ILLINOIS. Senior Structural Engineer for a facility
needs assessment, design and implementation of a new combination Police and Fire District Station that
would encompass fire and police operations, 22,000 SF, $5.1 million {est.), 2006

S$T. CHARLES POLICE DERPARTMENT, SAIMNT CHARLES, MISSOURL Senior Structural Eﬁgiﬂeer.
Prior to beginning the design process, PSAD assisted the City by evaluating options to remodel
and expand the existing facility, mclude oz exclude the municipal court, and buld two new facilities
on one of seven sites considered. The design solution is located on a prominent suburbaa corner
site, adjacent to a residential neighborhood, and includes two levels plus a partial basement. The

building serves one of the ten largest police agencies in Missouri and the municipal court, 63,500
SF, $10 million, 2003

CITY OF MOLINE NEW POLICE FACILITY, MOLINE, ILLINOIS. Senior Structural Engineer for the
design and construction of a 3-level bullding on urban site with underground parking. LEED
certification being sought, 66,400 SE, §11 million, December 2005

CITY OF BLOOMINGTON POLICE FACILITY, BLOOMINGTON, 1LLINGIS. Project manager and
structural engineer for a new police facility and attached three level parking garage, 42,000 SF

MCLEAN COUNTY, BLOOMINGTON, ILLINCES. Project manager and structural engineer for a new
centralized communication center facility housing the county-wide public safety two-way radio system
and E-911 operations staff, 6.500 SF

U.5. FEPERAL COURTHOUSE, ROCKFORD, iL. Senior Structural Engineer for a new federal
courthouse to be built in the central business district in compliance with GSA's Design
Excellence Criteria and the GSA/ISC Design Criteria for Courthouses and Federal Facilities.
The project includes 52 secure interior parking spaces, 170,900 SF {(inchuding parking), $54
million (est.), 2007
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
b. Key Teamn Member Expetience — Resumes

ILLIAM FISSELL, PE

Senior Civil Engineer

Mr. Fissel is Branch Manager of the Leesburg office and a Senior Vice President of Dewberry. His
responsibilities include the overall direction of the Leesburg office and the coordination of
planning activities, including feasibility studies, rezonings, special exceptions, conceptual design
studies and preliminary subdivisions for both residential and commetcial properties. M. Fissel has
extensive experience in all aspects of land development. His responsibilities have included the
design of site plans for commercial and residential developments, and special studies including
hydrauclic studies, as well as technical, preliminary engineering and land leasibility studies.

SELECTED EXPERIENCE

LOUDOUN HOSPITAL, CORNWALL SITE, HITT CONTRACTING INC., TOWN OF LEESBURS, VA.
Principal-In-Charge. Provided site civil and surveying services for this new emergency room.
Approximately 12,000 SF of the former Loudoun Hospital facility was converted into the
emergency facility. The project was granted expedited review processing in order for the developer
to meet the fast track umeline imposed by the Hospital.

LOUDOUN PARKWAY CENTER, RELIANCE INSURANCE COMPANY, LOUDOUN COUNTY, VA.
Project Manager. Provided the schernatic design associated with the replanning of a 108-acte
porten of an existing commercial office development. Specific design considerations included
organization of the remaining undeveloped parcels to provide approximately one-million SF of
office space to accommodate the phased occupancy by a major user. In addition, lirited
cominercial retail space was identified for more visible positions along VA Route 28.

LOUDOUN HOSPITAL CENTER, MEDICAL OFFICE BUILDING ADDITION, FOULGER PRATT
CONTRACTIMG LLC, ASHBURN, VA. Principal-In-Charge. Provided site civil and surveying services
for this 108,000-SF medical building addidon to the existing Loudoun Hospital facility. Also
assisted in securing site development related permits through Loudoun County. Project design
began in Apsil of 2002, with final site plan approval granted in August of 2003. The project is
currently under construction with an anticipated completion date inn the spring of 2005.

ASHBURMN FARMS, LOUDOUN COUNTY, VA, Project Manager responsible for surveying for the
entire project, including design of 2,950 LF of 4-lane divided street; improvements to 1,600 LF of
Cedar Lane; design of a 6,630-LF, 16-inch water main with pressure reducing valve and vault; site
plans with storm sewer, sanitary sewer, water mains, building locations and interior parking for
townhouse and single-family subdivisions, and the site plan, landscaping and siltation and erosion
control plan for the Village Recreation Center.

GREENWAY FARWM, LEESBURG, YA. Project Engineer and Planner for the master planning,
rezoping, site engineering, conceptual landscape and signage guidelines for a 170-acre residential
development i Loudoun County. Program provisions included 500 residential units, commercial
and public and community facilities.

LOUDOUN GATEWAY, LOUDOUN COUNTY, VA. Project Engineer and for the schematic design
assoclated with the replanaing of a 108-acre portion of an exisung commercial office development.
Specific design considerations included organization of the remaining undeveloped parcels to
provide approximately 1-milion SF of office space to accommeodate the phased occupancy by a
majot user. In addition fimited commercial retail space was identified for more visible positions
along VA Route 28, a major approach to Washington Dulles Intermational Adrport. Sexvices
included research of existing as-builts, proffered development conditions and outstanding bonding
considerations associated with the existing development.

EDUCATION

& BS, Civil Engingering, The
Pennsylvania State
University, 1976

REGISTRATIONS

Professicnal Engineer,
Virginia, 1980

= Designated Plans
Examiner, Fairfax County,
Virginia

AFFILIATIONS

National Society of
Professional Engineers

2 Northern Virginia Building
Industry Association

2 Engineers & Surveyors
Institute
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
b. Key Team Member Fxperience — Resumes

THOMAS R. WHIPP

Civil Engineer
AFFILIATIONS
Me. Whipp has extensive experiefice in a vatiety of land development projects within Loudoun ® Engineers & Surveyors
County. He has been responsible for the supervision of design, construction document preparation nstitute

and coordination with clients and governmental agencies. He is familiar with ordinances and plans
processing in both the Town of Leesburg and Loudoun County, Virginia. He has extensive
experience in the development of stormwater infrastructure for Loudoun Couaty.

YEARS OF EXPERIENCE
= Dewberry =28

SELECTED EXPERIENCE

COUNTY OF LOUDOUN COMMUMNITY CORRECTIONS PLAN AND JAIL EXPANSION PLANNING
STUDY, LEESBURG, VIRGIMIA. Civil Engineer for the jail expansion planning study of the Loudoun
County Adult Detention Center for additional housing, a classification unit and a new intake area,
2005 {study complete)

LOUDDUHN COUNTY FIRE AND RESCUE TRAINING CENTER, LOUDOUN COUNTY DEPARTMENT
OF MANAGEMENT SERVICES, LOUDOUN GOUNTY, VA. Civil Engineer. Providing complete A/E
services. The purchase of a large tract of land and the construction of several other county
government facilities has allowed for the expansion of this well-utilized training center including a
new three-story burn building and a small storage/ control building. A large 20,000 high bay
training field house is also planned with locker rooms, storage/workrooms, and an indoor fire
training building (for inclement weather use). A 15,500-SF two-story additon to the existing
administradon/ classroom building also is plansed, as well as the development of approximately 15
actes of the new land purchase.

HOWARD HUGHES MEDICAL INSTITUTE LANDSCAPE, JANELIA FARM RESEARCH CAMPUS,
RAFAEL VINOLY ARCHITECTS, PC, LOUDOUN COUNTY, VA. Project Manager. Providing full
landscape architectural services inclusive of green roof and site landscape, site civil and surveying
services. The campus includes a 450,000-SF research/laboratory building and supporting housing
consisting of 2 100-rcom “hotel” connected to the Landscape Building via an underground
pedestrian tunnel, and 56 individual long-term housing units. The coordination and relocation of
the site utilities, the understanding of the various required approval processes, and the ability to
provide a vatiety of site civil services are critical to the success of this fast-track process.

LOUDDUN HOSPITAL CENTER, MEDICAL OFFICE BUILDING ADDITION, FOULGER PRATT
CONTRACTING LLC, ASHBURN, VA. Project Manager. Provided site civil and surveying services for
this 108,000-SF medical building addition to the existing Loudoun Hospital facility. Also assisted in
securing site development zelated permits through Loudoun County.

BRITISH AERCSPACE TRAINING CENTER, BRITISH AFEROSPACE, INC., LOUDOUN COUNTY, VA.
Principal-In-Chatge. Provided overall site evaluation and development planning, master planning,
boundary and topographic surveys, and site engineering. Also provided complete architecture and
building engineeting services as well as space planning and interior design for the flight simulator
training facility. Phase II services included preparation of the overall grading and utility analysis,
preliminary site plan, and final site plan for the approximately 39-acre fleet warehouse site.

INTERNATIONAL PAVILION, UNIWEST GROUP, LLG, LEESBURG, VA. Project Manager. Site design
and layout engineering services were provided for this 50-acre commercial development. The
design incorporated 130,000 SF of building space with associated vehicular and pedestrian access
throughout the site. The design features several outdoor plazas as well as an aesthetic wet pond
and extensive green space.
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
b. Key Team Member Experience — Resumes

PETER G. RICH
Program Review & Validation

As Senlor Vice President and the National Criminal Justice Director for The Facility Group, Peter
Rich is responsible for all criminal justice projects. Since 1985, he has directed or assisted with
over 250 correctional projects involving more than 45,000 beds. Peter has developed pre-
architectural programs for over 50 correctional facilities, 20 law enforcement centers, 10 coutt
facilities, 22 state prisons and 10 juveniie detention centers. He also has prepared over 40 staffing
plans, delivered training to more than 5,600 correctional staff nationwide and has assisted 20
agencies with transition services for opening new correctional facilities.

Peter’s extensive experience with facthity planning has involved all types and sizes of projects,
including low-gise, mid-rise and high-tise buildings for aew, renovated, expanded and converted
facilities. Prior to joining The Facility Group, Peter was the president of CSG Consultants. Prior
to this, he was Vice President of Correctional Services Group. DBoth firms were nationally
recognized criminal justice consulting firms.

From 1982 to 1985, Peter served as a Corrections Program Specialist with the National Insttiste of
Corrections (NIC). During his three and a half years with NIC, he was responsible for training
neatly 3,000 correction professionals at the National Academy of Corrections. Prior to his
employment with NIC, Peter worked for the United States Justice Department, Federal Bureau of
Prisons. Draring his eight vears with that agency, he held departmental administrative posidons at
three prsons. A summary of Peter’s relevant experience includes:

SELECTED EXPERIENCE

JAL PROJECTS
®  Arapahoe County Jail - Littleton, CO
= Bibb Cousaty Jail - Macon, GA
" Broward County Jal - Ft. Lauderdale, FL
®  Chesapeake City Jail, VA
= Durham County Jail - Dutham, NC
# Greenville County Jail - Greenville, SC
= Hennepin County Jail - Minneapolis, MIN
= Hillshorough County Central Jail - Tampa, FL
#  Jackson County Jail - Kaasas City, MO
7 Loudon County Jail — Leesburg, VA
®  Miwaukee County Jail - Milwaukee, W1
®  Mors County Jail - Morristown, NJ
*  Shelby County Jail - Memplus, TN
= St Louts County Jail — St. Louts, MO

LAW EMNFORCEMENT PROJECTS
= Cherokee County Sheriff’s Office - Canton, GA
*  College Park Public Safety Facility, GA
*  Hamiiton County Sheriff’s Office - Chattanooga, TN
= Johason Couaty Sheriff’s Office - Olathe, KS
s Milwaukee County Shertffs Office - Milwaukee, W1
= McGee Police Department, MS
= Rock County Shes:ff’s Office - Janesville, W1
= Washington County Sheriff’s Office - Sallwater, MIN
& Waupaca County Sheriffs Office - Waupaca, W1

EDUCATION

Master of Education, 1968,
University of Pitisburgh

@ Bachelor of Science, 1967,
University of Pitisburgh

AFFILIATIONS

American Correctional
Association
American Jail Assoclation

2 National Sheriffs
Associafion
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
b, Key Team Member Experience — Resumes

PHILIP E. POIRRIER, PE
Engineering Project Manager

Philip Poirrier has nearly 20 years of design and construction experience, managing projects for
high profile clients such as Lockheed Martin Aeronautical Systems and Nadonal Gypsum
Company. His responsibilities include assisting clients with scope development and defining
project deliverables. His expettise ranges from electrical design and construction cost estimating
for medium and low voltage power distribution, emergency power distribution, lighting, and
systems, to conducting field sutveys of existing airports to determine the appropriate locations to
install Explosive Trace Detection (flm) systems.

As 2 Professional Engineer, Philip has completed extensive installation and/or renovation projects
involving electrical systems that serve company-wide, highly-secure and highly-critical data
processing centers. As a Project Manager, he has completed projects that included modifications
to switch gear and unit substations, reconfigurations of existing UPS systems to provide isolated
redundant connections, monitoting and control system modifications, HVAC meodifications, and
building modifications. On many of these projects he has executed all of the additions and
modifications without disrupting ongoing computer room operations.

SELECTED EXPERIENCE

BIBB COUNTY LAW ENFORCEMENT CENTER, MACON, GA. Needs Assessment and design/build
delivery of a $30 million project to add 192 beds in a new stand-alone, minimum-security acuit
detention center, and a two-story, 264-bed addition to the existing complex to provide new intake,
booking, kitchen, laundry, medical and visitation areas.

CITY OF CHAMBLEE PUBLIC SAFETY BUILDING, CHAMBLEE, GA. New 18,000-SF facility.
Design included electrical and power systems for CCRV, access control systems, and
communications raceway SYStCmS.

CR BARD, COVINGTON, GA. New 94,000-SF facility for the sterilization of surgical equipment.
Included process controls

SHAW INDUSTRIES, CARTERSVILLE, GA. 631,000-SF facility for carpet manufactuning facility
FOSTER FARMS, WA. New $28 million, 130,000-SF poultry processing and packaging facility

MCMNEN. SPECIALTY PRODUCTS, JOHNSON £ JOMNSON, MACINTOSH, L. New 75000-SF
processing facility for sugar substitute syrups and dry products. Design included power and
electrical distribution systems for line automation.

MNATIONAL GYPSUM BUILDING, SHIPPINGPORT, PA, New 400,000-SF production facility on 2
116-acre site.

NATIONAL GYPSUM- WALLBOARD FACILITY, TAMPA, FL. New 400,000-SF production facility on
a 150 acre site. Design included electrical and power systems to support facility and automation
systems.

LOCKHMEED MARTIN SERONAUTICAL SYSTEMS, MARIETTA, GA. Renovation to 630,000-SF of
existing manufacturing floor space. Project was a very complex renovation in which construction
took over a year to complete,

EDUCATION

& Bachelor of Science,
Engineering Technology,
Southern College of
Technology

B Associale Degree n
Business Administration,
Waycross College

100+ hours of Training in
Project Management and
Engineering related
COUrses

REGISTRATIONS

= Registerad Professional
Enginear - Gecrgia,
Alabarma, Mississippi,
Narth Carolina,
Pennsylvania
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SECTION 1:

GUALIFICATIONS & EXPERIENCE
b. Key Team Member Experience — Resumes

GREG R. BRANDON, PE
Mechanical Engineer

Greg Brandon is responsible for designing industrial ventilation and air conditioning systems. Flis
specific responsibilities include selecting equipment and components of industdal ventilation
systems, cootdinating with other trades, preparing plans, developing specifications and piping
layouts from conception through completton and preparing contract administration. Greg has
designed industrial ventilation, air conditioning and process piping systems for various size projects
in the private and public sectors. Systems for these projects include process ventilation,
environmental treatment, pressure maintenance and fume loader control. In designing these
systems, Greg focuses on providing safe and comfortable working environments that incorporate
energy efficient and cost-effective characteristics whenever possible. Relevant project experience
for Greg mcludes:

SELECTED EXPERIENCE

SOF MAINTENANCE FACILITY {(CORPS OF EMNOGINEERS, MOBILE DISTRICT), EGLIN AFE, FL.
7500-SF, single-story facility including office space, classroom, conference room and support for
the 719th and 16th Maintenance Squadrons.

1B CONTRACTS FOR &/E SERVICES, ROBINS AFB, 8A. Several projects, including industrial
facilities and administrative buildings as well as HVAC and electrical system replacements.

KC-135 SQUADROM OPERATIONS FACILITY, ROBINS AFB, GA. Mechanical design of a 48,650-SF
operations facility, administrative offices, conference rooms, locker/shower areas and classrooms
for the 19th Alr Refueling wing,

PICKENS COUNTY HIGH SCHOOL, JASPER, GA. Design and master planning of 2 new $11.5
million, 154,000-SF replacement high school.

PICHENS COUNTY MIDDLE SCHOOL, JASPER, GA. Design of a §1.2 million, 15,930-SF expansion
to the existing middle school, consisting of ten regular classrooms, along with a Music Hall {choral
and band). Completed on time and under budget.

TATE ELEMENTARY SCHOOGL, JASPER, GA. This $900K, 17,590-SF expansion, consisted of a six-
classroom addition; new media center; new physical education facility; and improved playground
space, sprinkler system and witing, The project was completed on time and under budget.

WALTON HIGH SCHOOL, MARIETTA, GA. Full architectural and engineering design services for a
$1.2 million 2ddition and renovation to bring full-titne enroliment to 2,318 students.

SPRAYBERRY HiGH SCHOOL, MARIETTA, 6A. Complete architectural and engineering design for
the 8,000-SF Physical Education facility.

EDUCATICN

2 Rachelor of Science,
Mechanical Enginearing
Technelogy, 1877,
Southem Tachnical
Instiute

RECGISTRATIONS

® Hegistered Professional
Engineer - Virginia,
Alabama, California,
Conneciicut, Washington,
CC, Florida, Georgia,
Hawall, Hllinois, Indiana,
Kentucky, Louisiana,
Massachusetts, Maryiand,
Michigan, Missour,
Mississippi, North Carcling,
Nebraska, New Jersey,
Nevada, New York, Chio,
Oragon, Pennsylvania,
Texas, Utah, Washingion,
Wisconsin, and West
Virginia

AFFILIATIONS

# American Society of
Heating, Refrigeration and
Air Conditioning Engineers
(ASHRAE)

2 Certifisd Energy Manager
(CEME@}

= National Sociely of
Professional Engineers
{NSPE}

% Nationa! Councif of

Examiners for Engineering
and Surveying INCEES)
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QUALIFICATIONS & EXPERIEMCE
b. Key Team Member Fxpericnce — Resumes

MARK O'GRADY, PE

Elfectrical Engineer
Mark O’Grady is responsible for the overall management and operations of the electrical EDUCATION
engineering group. He manages the day-to-day electrical engineering design of all projects, and is & Bachelos of Science,

Electrical Engineering,

tesponsible for quality control and standardization of engineering concepts. He maintans foll 1987, Univarsity of lincis

responsibility for all design, production of contract documents, contract administration and
engineering discipline communication. REGISTRATIONS

& Registered Professional
With more than 19 vears of experience in engineering and designing electrical power distribution E?E;:i:;‘ﬁ;‘;;g;agjf;;&
and control systems, Mark’s responsibifities have included supervising CAD personnel and other South Ca,roééna, Ce’llifom‘sa,,
design staff, reviewing vendor and shop drawings, scheduling, man-hour and capital cost estimates, Florida, Alabama

bid evzluations, and communication and coordination with the client and utility company.
AFFILIATIONS

SELECTED EXPERIENCE Foctonis S
KANKAKEE COUNTY DETEMTIOM CENTER, KANKAKEE, iL.  Program Management,
Comprebensive Architectural, BEagineering Design and Construction Management services for
Phase I of the county’s aew $19.5 million, 312-bed, 100,000-SF jail complex. Phase I tum-key
services will manage the addition of 144-beds, with growth to 384-beds, and is planned to

complete in late 2006,

MEADOWBROOK FARMS PORK PROCESSING FACILITY, RANTOUL, IL. Design/build services
with 2 Guaranteed Maxiroum Price for a new 3,000 head per day pork processing plant. Electrical
design services include all power, lighting, communication, security and fire alarm systems for the
plant facility and an offsite waste water treatment facility.

CITY OF ATLANTA WASTEWATER PUMP STATIONS UPGRADE, ATLANTA, GA. Provided the
electrical, mechanical and civil engineering design services for the City of Atlanta Wastewater
pump station program that has an estimated construction budget in excess of $6 million. The City
operates fourteen wastewater pump stations that consist of a variety of pneumatic ejectors,
centrifugal, submersible, and screw lift pumps. Electrical design services included power, control
and instrumentation upgrades to modernize facilities.

ABERNATHY ARTS CENTER, FULTON COUNTY, GA. Complete design/build professional services
for the Abernathy Arts Center located in north Atlanta. This project consists of an approximately
4,000 SF one-story Atts and Crafts facility that houses two classrooms, a kitchen, an administration
office with associated reception atea, an exhibit hall, interior and extetior restrooms and an extetior
patio. All electrical design services provided including; power, lighting and security systems.

SCOTT CANDLER WATER FILTRATION PLANT EXPANSION, DEKALS COUNTY, GA. Electrical
engineering desigh services for expansion and upgrade of treatment processes for the new
millennium. This filter plant presentdy has the permitted capacity to produce 128 million gallons
per day (MGD)). Each year it treats an average of approximately 85 MGD and provides drinking
watet to over 576,000 customers. Electrical design services included all power, lighting, security
and communication systems for the entire plant administrative building including; offices, labs,
training facilittes and mechanical roosms.

WONROE AREA HIGH SCHOOL, MONROE, GA. Programming, planning, and full architectural and
engineering design for a new $20 mullion 228,000-SF high school to accommodate 1,262 students
with a core capacity of 1,500 for future planned expansion.
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QUALIFICATIONS & EXPERIENCE
b. Key Team Member Experience — Resumes

IKE MAHADY, CPD
Plumbing/Fire Protection Engineering

Mike Mahady is responsible for defining fire protection systems, equipment and components for EDUCATION
all projects, prepating contract documents, plans, specifications and construction contract ® South Georgia College
administration. He establishes contact with the owner's insurance underwriters and coordinates ™ Cobb Area Vocational

. . . . e Sehodi, Draffing and
engineering solutions to potential loss exposures for buidings. ‘i

Design Technology
# DeXalb Junicr Colflege,
Mike's design capabilities and 27 years of experience include water systems using city water Engineering Courses
systerns, well water systemns, gravity storage tank systems and pressure booster pump systems. He # Kennesaw College,
) Management Course

also has completed plumbing systems for both site and interior above and below grade, as well as
industral and control compressed air systems, gas systems (natural, propane, oxygen, acetvlene,

. ’ ) ’ : CERTIFICATIONS
argon, and hydrogen), waste oil collection systems, and chemical, industrial, and process waste

Ceriified in Fiumbing

piping systems. Design (CPD}

Mike's experience in fire protection systems includes foam deluge systems (AFFF and protein), AFFILIATIONS

storage tanks, multiple fire pump houses, hydraulic and pipe schedule automatic sprinkler systems, . é?weic_an Sociaty of
I . : umiin

CO2 and Halon 1301 fire extinguishing systems, hose stations and standpipe systems, and vard ¢

. ; - > . . . . L = Soclety of Fire Protection
piping systems. He is familiar with the requirements of the National Fire Protection Association, Eﬂginzyers

Factory Mutual Associations and Industrial Risk Insurers.

SELECTED EXPERIENCE

HANKAKEE COUNTY DETENTION CENTER, HANKAKEE, L. Program Management,
Comprehensive Architectural, Engineering Design and Construction Management services for
Phase I of the county’s new $19.5 million, 312-bed, 100,000-SF jail complex. Phase II tum-key
services will manage the addition of 144-beds, with growth to 384-beds, and s planned to
complete in late 20006.

BIBEB COUNTY LAW ENFORCEMENT CENTER, MACON, GA. Needs Assessment and design/build
delivery of a $30 million project to add 192 beds in a new stand-alone, minimum-security adult
detention center, and a two-story, 264-bed addition to the existing complex to provide new intake,
booking, kitchen, laundry, medical and visitation areas.

MUSCOGEE YOUTH DEVELOPMENT CAMPUS, MUSCOGEE COUNTY, GA. Design, Program
Management and Construction Management services for a new campus that is comprised of an 80-
bed Regional Youth Detention Center (RYDC) and a 70-bed Youth Development Campus (YDC)
on the same 23-acte site. The RYDC is a maxirnum-security facility for pre-trial youth offenders,
and the YDC is a medium-secusity facility comprised of six stand-alone, single-stoty cottages
where post-trial youth offenders are educated and counseled for rehabilitation.

SUMMIT COUNTY JUVENILE JUSTICE CENTER, OH. This facility includes new construcdon and
renovation. New cosstruction components Include new courtrooms and offices for the Court
Administrator, Clerk, and offices for the judges and magistrates. In additton, a 28-bed additzon to
the existing 72-bed detention facility will be added. Vacated space in the existing courthouse will
be renovated for use by other department that supports the juvenile court system. Facility Design
Group is the lead designer on this project.

Unsolicited PPEA for the Loudoun County Adult Detention Center Expansion: Phase IT B8 EACILITY DESIGN CROUP INC.
J&‘HU&I}’ 23, 2006 Page 1-26 an operating <ompany of B3 THE FACLITY GROUP



SECTION 1:

GUALIFICATIONS & EXPERIENCE
b. Key Team Member Expericnce — Resumes

CHARLES E. WALL, PARTNER

Mr. Wall, a pagtner in the Business Section at Williams Mullen, has represented numerous private
entity teams in partneting proposals to state agencies, local governments, regional authorities and
school boards across the Commonwealth. He has negotiated Compzehensive Agreements for new
schools, public safety facilities and correctional facilities under the PPEA, as well as new
transportation facilities pursuant to the PPTA. Mr. Wall was appointed by the Virginia General
Assembly to setve on the 2005 committee to revise the PPEA’s Model Guidelines for public
entities, and he has lecrured extensively on the PPEA and PPTA before legislatve bodies,
government otficials, trade and professional associations, and other lawyers.

WHLLIAM W. HARRISON, JR., PARTHNER

Mr. Hartison concentrates his practice in public finance through the issuance of tax-exempt bonds
and the use of public-private partnership structures. As a former two-term member of Virginia
Beach City Council, Mr. Harrison gives business and real estate advice to clients doing business
with local governments. He specializes in complex and structured financial arrangements for all
types of commezcial developments and multi-family housing projects. He has rendered approving
opinions and bond counsel and underwriter’s counsel on a wide variety of debt issuances, at both
the state and local levels. He is also experienced in proposals and partnership agreement under the
PPEA.

Mr. Axselle’s practice concentrations include regulatory, lobbying and admunistrative law, which he
practices before numerous state agencies and local governments. He is also experienced in public-
private partnerships, and has been extensively involved in about a dozen proposals under the
PPTA and PPEA. With respect to the PPEA, Mr. Axselle was instrumental in drafting the Act, he
was appointed by the Virginia General Assembly to a commiitee that reviewed the Model
Guidelines, and he was consulted in development of the Commonwealth of Virginia Guidelines.
He served in the Virginia House of Delegates from 1974 through 1990.
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SECTION 4:
QUALIFICATIONS & EXPERIENGE
. Contacts

For each firm or major subcontractor that will be utilized in the project, provide a siatement listing alf of the firm’s prior projects and clients for tha past three years and coniact
infarmation for same. If a firm has worked on more than 10 projects during this periad, it may imit its prior project list fo ten, but shall first include all projects similar in scope and size
to the proposed project and, second, t shall include as many of its maost recent profects as possibie.

REPRESENTATIVE SHOCKEY PROJECTS

Shockey, LLC does not maintain performance evaluation reports o5 projects.

Project:

Size:
Contract Date:

Completion Date:

Contact:

Project:

Size:
Contract Date:

Completion Date:

Contact:

Project:

Size:
Contract Date:

Completion Date:

Contact:

Project:
Size:
Contract Date:

Completion Date:

Contact:

Loudoun County
Adult Detention Center
Leesburg, VA

87,000 SF

December 9, 2003

March 15, 2006

Ms. Tina Borger

County of Loudoun, Virginia
P. O, Box 7000

Leesbuzg, VA 20177-7000
{703y 7T77-0566
tborger@loudoun.gov

Middle River Regional Jail
Verona, VA

225,000 SF -
January 22, 2004
February 28, 2006
Me. Art Kaplan
Heery International
P. Q. Box 590
Verona, VA 24482
(540) 245-5210
akaplan({@heery.com

LOUDOUN COUNTY
ADULT DETENTIOMN CENTER

Northwestern Regional Adult Detention Center — Community Cotrections Center

Winchester, VA

40,741 SF

June 8, 2004

May 25, 2006

Mzr. Fred Hildebrand

INorthwestern Regional Adult Detention Center
141 Fort Collier Road

Winchester, VA 22603

(540} 665-6377

fhildebr@co.frederick.va.us

Botetourt-Cralg Public Safety Facility
83,885

October 11, 2005

July 6, 2007

Mtr. Raymond L. Meador, Jr.

Botetourt County, VA

2 East Main Street, No. 5

Fincastle, VA 24090

(540) 473-8331

rmeadori@co. botetourt.vaus

Unsolicited PPEA for the Loudoun County Adult Detention Center Fxpansion: Phase IT
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SECTION 1:
QUALIFICATIONS & EXPERIENCE

c. Contacts
Project: Northwestern Regional Adult Detention Center— POD 3
Winchester, VA
Size: 36,500 SF
Contract Date: August 15, 2005
Completion Date:  April 2007
Contact: Ms. Fred Hildebrand

Northwestern Regional Adult Detention Center
141 Fort Collier Road

Winchester, VA 22603

{540} 665-6377

fhildebr@co.frederick.va.us

Project: Belmont Station Elementaty School
Ashbugn, VA

Size; 84.00G SF

Contract Date: September 24, 2003

Completion Date:  September 7, 2004

Contact: Mr. Kevin Lewis

Loudoun County School Board
21000 Education Court, 2 Floor
Ashbura, VA

(571) 252-1161
klewis@loudoun.k12.va.us

Project: Byrd Middle Schoo!
Winchester, VA

Size: 158,467 SF

Contract Date: October 8, 2003

Completion Date: August 8, 2005

Contact: Mr. Al Orndorff

Frederick County School Board
P. O. Box 3508

Winchester, VA 22604

(540) 662-3888
orndocfl@frederick k12.va.us

Project: Charles Town Races Parking Garage
and Entertainment Facility No. 2
Charles Town, WV
Size: 2,618 Car Parking Structure
Contract Date: August 25, 2005
Completion Date:  June 30, 2006
Contact: Mzr. Ken Schuliz
Penn National Gaming, Inc.
711 Casino Magic Drive
Bay St. Louis, MS 39520
(228) 446-8098
kenneth.shulez{@pngaming.com

CHARLES TOWN RAGES PARKING GARAGE AND
ENTERTAINMENT FACILITY NQ. 2

Unsolicited PPEA for the Loudoun County Adult Detention Center Expansion: Phase IT
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SECTION 1:

GUALIFICATIONS & EXPERIENCE

c. Contacts

Project:

Size:
Contract Date:

Completion Date:

Contact:

Project:

Size:
Contract Date:

Compietion Date:

Contact:

Winchester Medical Center — Support Services

Winchester, VA

111,155 SF

September 29, 2003

June 8, 2005

Mz, C. Douglas Rosen

Valley Health

P. O. Box 1334

Winchester, VA 22004

(540) 536-8620
drosen@valleyhealthlink com

Highland School — Center for the Arts

Warrenton, VA 20186
27,000 SF

Apnl 15, 2002
October 17, 2003

Mr. Joe Krewatch

Krewatch Construction Management

12321 Moss Hollow Road
Markham, VA 22643
(540) 364-4864
jkrewatchm(@aol.com

HIGHLAND SCHOOL
CENTER FOR THE ARTS
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
¢. Representative Projects

LOUDOUN COUNTY COMMUNITY CORRECTIONS PLAN

AND JAIL EXPANSION PLANNING STUDY
County of Loudoun, Leesburg, Vitpinia

CONSTRUCTION COST

The Facility Group in association with PSA-Dewberry, are prepating both a Community-Based ot Appiicable, Study

Corrections Plan (CBCP) and a Planning Study for Phase II expansion of the new Loudoua SCHEDULE

County Adult Detention Center (ADDC) that is located in Leesburg, Virginia. The new facility, March 1,2005 Completed
currently under construction, will have a rated capacity of 196 inmate beds with support areas
capable of supporting additional housing units. CLIENT CONTACT

Maior Robert L. Mulligan
The County is having the CBCP and Planning Study cotapleted prior to the completion of the new Loudoun County Sheriffs
ADC due to the inmate populati ing the number of beds that will be available when th e
ADCL due to the mima € pop ancn S}erassm‘g the number © ‘e 8 inat wili be available when the 105 Edwards Ferry Road, NE
facility s complete. This process will permis the County to implement Phase I as quickly as Loesburg, VA 20176
possible, since the current average daily inmate population has frequently been over 250 inmates. 7037576921 phone

rmutfiga @ lcudoun.gov

Although the County is a participating member of the Peumansend Creek Regional Jail, only up to
40 inmates are confined in this factlity. The total bed shortfall has caused the County to house
inmates in other jail facilities around the state.

The following scope will be completed 11 the CBCP and Planning Study:

Preliminary Programming: Preparation of a CBCP using the most current Virginia Department of
Corrections standards, including the number of beds required and the amount of space needed for
support functions, inmate receiving and classification housing. Consideration will be given to
staffing levels, adjacencies, parking needs, and future growth needs over the next ten years.

Motatotium Waiver:
Betermine whether the jail
expansion will meet the
criteria for an exception to the
moratorium  on  sfate  reim-
bursement for jal con-
struction projects by evai-
uating the existing Jail against
the cutrent "Standards for
Local Jads and Lockups”.
Provide the necessary doc-
umentation and assistance to
county staff in prepatation
and presentation for ex-
cepuion.

Planning Study: Prepare and
submit, on behalf of the
County, a Planning Seudy
using the most current
Vitginia Department of Cor-
rections standards. The plan-
ming  study will iocdude a
projected  operating  budget,
design concepts for the expan-
sion, and preliminary con-
struction cost estitnates.

Unsolfefted PPEA for the Loudoun County Adult Detention Center Expansion: Phase IT
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
c. Representative Projects

"SHERIFF'S DEPARTMENT
ORK RELEASE CENTER, ADMINISTRATIVE

RENOVATIONS, AND ADC ADDITIOI
Frederick, Maryland

PSA-Dewberry is working with Frederick County Sheriff's Department on three projects that
involve an expansion and renovation of the Frederick County Adult Detention Center.

Initially, PSA-Dewberry designed a new stand-alone, 128-bed, two-stoty work release community
corrections center. The new work release facility will house habitual substance abusers who have
qualified for the new program. The 25,600 SF minimum-security facility is located across the road
from the existing jail and is designed in a dormitory-style. It houses 112 male and 16 female non-
violent offenders. The building incorporates a central core, which can serve as additional dayroom
space, counseling rooms, a library, classroom space, and other programmed activity areas. Satellite
food service is provided from the main detenton center. This project involved extensive site
studies and interaction with County, State, and Federal agencies because of its siting along the
Monocacy River. It opened in Spring 2005.

'The second project, which is curgently in design, involves the conversion of the of the existing
15,000 sf work release unit into additional administracive offices, a locker room and a muster room
for the Frederick County Sheriff Department’s staff and lease space for the Maryland District
Coutt. This project will be constructed once the new work release center is finished.

The third project the Phase IV renovation to
the Adult Detentton Center, which recently
kicked-off, includes design, construction
documentation and construction administration
for an addition of 112 general housing unit beds
and a 24-bed centralized medical unit for the
existing detenton facility,

CONSTRUCTION COST
New Work Release Center -
$3.45 milfion

Administrative Rencvations —
$1.7 million

Phase 1V - $9.1 million {est.}

SCHEDULE

New Work Release Centas-
2005

Administrative Renovations -
2006 {est)

Phase IV — 2008 (est.}

CLIENT CONTACT

M. David Ennis

Chief of the Office of Project
Management

Fraderick County Division of
Public Works

118 N. Market Strest
Fraderick, Marviand 21701
301.694,1557 phone
Dannis@fredco-md.net

Unsolicited PPEA for the Loudoun County Adult Detention Center Expansion: Phase I
January 23, 2006 Page 1 - 32

THE PARTHZA OF GAaiCEe



SECTION 1:
QUALIFICATIONS & EXPERIENCE
¢. Representative Projects

TAZEWELL COUNTY / CITY OF PEKIN
PUBLIC SAFETY COMPLEX SPACE NEEDS
ASSESSMENT, DESIGN, AND IMPLEMENTATION CONSTRUCTION COST

Pekin, Hlinois Justice Center - $15.1 milfion
City HallPolice - $5.2 mitlion

In 1998, PSA-Dewberry was commissioned to determine the space needs of the Tazewell County

T . ) . o SCHEDULE
criminal justice system and the City of Pekin Police Department, and explore jomtly Compietion:
accommodating both groups within the same complex. The study recommended the creation of a Jusiice Center - 2003
new justice centet, and a new municipal building to house city hall functions and the police City RallPofice - 1998
department. CLIENT CONTACT

Mr. Earl Heim
Project implementation was initially stalled, because of the lack of public support for the %ail Sugerin;endenﬂransiiéon
; ; T : s 7 : eam Coorginator

r{-:fer_endum. .PSA-D'eWberry facilitated thfe creation of 2 concerned citizens group led by a retired Tazewll Gounty Sherfs
Sheriff to gain public support for the project. With the help of the concerned citizens group, the Office
bond referendum finally passed in 2000. The County requested that PSA-Dewberry update the 2}3 kS 4;253{99&554

. . e oo ekin, ilincis
study to reflect more cutrent dgmographic data and design of two new buildings, the new justice 305477 2261 phone
center and a new municipal butlding. ehelm@iazewell.com

The new 91,000 SF Justice Center includes the Sheriff’s offices, and a 186-bed direct supervision
adult jail with a video-atraignment court and video visiting. Additionally, it has a 12-bed juvenile
detention area. It is sited with the Pekin City Hall/Police Station, creating a Governmental
Complex with adjacent county and city buildings in the central business district of Pekin, Illinois
providing 2 much needed local government civic center.

Included in the AIA /CAJ Justice Facilities Review, 2004-2005

Unsolicited PPEA for the Loudoun County Adult Detention Center Expatsion: Phase 1T
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
¢. Representative Projects

RICHLAND COUNTY

JAIL STUDY AN ESIGN
Mansficld, Ohio

COMSTRUCTION COST

. . ) ) $14 mifion
In 2004, MKC in association with PSA-Dewberry, was commissioned by the Richland County
Board of Commissioners to perform a field survey of their existing County Jail. In addition, the SCHEDULE
team has recently provided the Commissioners with a schematic concept plan for a new County .éuty 29&‘: S;‘é‘gg E?or;w)pleied
ovember est

Jail facility that may be situated on land owned by the County across the street from the existing

County Courthouse and Jail facility. CLIENT CONTACT

Commissioner £d Olson
The MKC/PSA-Dewberty team has proposed a new 60,000 sq. ft., two-story facility with 188 Hichland County
beds, which would b ted to the existing facility by a brid In addii e onors
eds, which would be connected to the existing facility by a bridge connector. In addition, 50 Park Avenue, East
renovations to the existing kitchen facility and renovation of the old jail space into county office Mansfiekl, Ohio 44902
storage and support areas was also proposed as part of this program. 419.774.5550 phone

The site and proposed jail
plan are easily adaptable to an
ultdmate build out of 376
beds, as the site and support
spaces are designed to
accommodate such
expansion. The new jail
facility would also allow for
location of the sheriff’s
administeation department,
currently housed at another
location, off-site.

Unsolicized PPEA for the Loudoun County Adult Detention Center Expansion: Phase 1T
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
. Representative Projects

CASS COUNTY JUSTICE CENTER

Harrisonville, Missouri

The new 150-bed jail building has booking, administration area, kitchen, indoor and outdoor CONSTRUCTION COST
exetcise areas, laundry, and female $33.3 million
mitimum, medinm, and maximuim scrEnuLE

housing, medical facility, and
segregation housing in one
building and male minimum,
medium, and maximum housing
i another building which is
48,580 SF.

Compietion: 2003

CLIENT CONTACT
Mr. Gene Molendorf
Prasiding Commissioner
Cass County

102 East Wall Strest
Harrisonville, MO 64701
. 813.380.8160

All movement of inmates smail unavaiizble
throughout the center is through
secure cotridors, and visitation is

by video visitation booths.

The new courts building with prosecuting attorneys’ oifices, circuit clerk’s offices, judges’
chambers, and four full-service courtrooms has expansion area for four furure courts. Total
building size is 95,759 SF.

‘The new sheriff’s law enforcement building with public conference facility, county E-911 dispatch
and officer’s offices is 32,684 SF.

'The new juvenile office building with adjacent access to the sixteen-bed juvenie detention facility

includes dining/visitation area, indoor and outdoor recreation areas, and classroom and is 19,670
SFE.
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
¢ Representative Projects

PPAHANMOCK REGIONAL JAIL

EXPANSION PLANNING STUDY
Stafford, Virginia

COMSTRUCTIGN COST
$57.45 million {est}
Rappahannock Regional Jail, in Stafford County, is the oldest, largest and one of the most

successful regional government agencies in the Fredericksburg area. Founded in 1968, it setves the SCHEDULE

City of Fredericksburg and the Counties of Stafford, King Geotge and Spotsylvania. In fune 2000, Gompletion: March 1, 2005
the jail moved into a new 264,000 square foot, state-of-the-art corrections facility with a Virginia

. ) ) CLIENT CONTACT
Department of Corrections rated capacity of 592 inmates. :

Mr. Joseph Higgs

Superintendent
Since the jail’s occupancy i 2000, the inmate population has rapidly increased and the jail is now Rappahannock Regional Jail
sionificantly ov ded with an i ¢ ulation berween 850 and 900, A v based 1745 Jefferson Davis Highway
significantly overcrowded with an inmate population between 850 an - A community base Stafford, Virginia 22555
corrections study conducted by Powell Consulting Services, projects a future average daily 5402885219 phone
population of 1,778 by the year 20615, jhiggs@nj.state.va.us

In January 2005, the Rappahannock Regional Jail Authority selected PSA-Dewberry to conduct a
planning study for the expansion of the jail. The final recommendation of the study adds an
additicnal 480 total beds through podular housing units for a new rated capacity of 1,024 beds. The
proposed additions would be sited, designed, and constructed to provide for further future
expansions to the jail.

The additions to the jail inclade two new housing structures, a larger, two-tier structure housing
four 48-bed pods; and a single-level structure containing two 48-bed pods.

The larger of the two additions is a two-ter structure housing four 48-bed
pods on each level. The four housing pods are organized around a central
control station, providing backup for the supervising officers in each pod.
Each of the housing pods has 1ts own nmate dining area, and has direct
access o an exterior exercise area,

The second, smaller addition is a single level structure housing two 48-bed
dormitory housing pods. This addition 15 located between two existing
bousing units, increasing the site density and preserving available land for
future expansions to the facility.

To _ﬁ?eet the increased need foi_" visitation, a Sm'ail ST ADMIN SEG.
addition to the front of the facility would provide -

remote video visitation, reducing the security risks
of moving mates to the ceatral visitation area.

--- NEW DHORMITORY
ADDITION

The jail’s core facilities were also studied and

determined to have enough capadty to support L rerems £y
. . . . CO}SNUN}I’Y__

the proposed increase in population. This includes CORRECTIONS ¥
both support functions such as food

service/laundry, intake/booking, and

NEW VIDEG = _ ™,

administration as well as program services fot the iBoaen
inmates. Proposed
..~ Site Plan ; ] Leni :
eIy ———— 3 i F NEW HOUSING
S iy Y y z %}\ PO ADTATHON
S 9@« -:‘“'S‘\fb

NEW ADMPE SEG
NOT COUNTED)
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
¢. Representative Projects

HAYWOOD COUNTY LAW ENFORCEMENT CENTER AND

COUNTY JAIL PLANNING STUDY AND DESIGHN
Waynesville, North Carolina

PSA-Dewberry, as the Justice Architect to DBarge
Waggoner Sumner and Cannon, lead the design of the
new 538000 SF Haywood County Law Enforcement
Center that includes the Sheriff's offices complete with
administration, patrol, investigation, training areas and
fockers; the magistrate’s area; and a new 96-bed jail. Tt
provides 16 single cells, 72 double-occupancy cells, and
i an eight-bed dormitory for work cadre. The jail also
mcorporates mtake programs and Kitchen and laundry services, all sized for an additional 100 bed
expansion and the 40 bed existing minimum-security dorrn;tory facility on site.

The building’s character is designed to be governmental with a touch of rustic forms in color and
material to reflect the Smokey Mountain setting. It reflects the need for separate inmate, patrol,
investigation setvice and public access to the center as well as expansion of each major element.
The jail is organized arcund two primary staff positions, and a booking station. The intake/medical
arez includes two negative-pressure cells, housing for 20-30 inmates {detainees} and three exam
stadons. The il incorporates video visiting, windowless concrete modular cell units and an
abundance of natural daylight through clerestory windows ia the dayrooms.

PSA-Dewberry’s
role included master
planning, site
analysis,
architecture, and
security design.

TVIDENLT

Architect-of

Record: Barge
Waggoner Sumaner
Cannon

CONSTRULTION COST
$12 mitfion

SCHEDULE
2005

CLIENT CONTACT

Mr. Richard L. Honeycuit
Assistant County Manager
Haywood County

215 North Main Street
Waynssville, North Carolina
27886

828.452 6625 phone
rhoneycuti @ haywoodnc.net
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
¢. Representative Projects

LAFAYETTE PARISH

CORRECTIONAL CENTER RENOYVATIONS
Lafayerte, Louisiana

Working with Lafayette Parish since 2001, PSA-Dewberry was commissioned to provide a jail
renovation study. Upon the completion of the study, PSA-Dewberry and Poché Prouet Associates
were awarded a multi-phased project to provide renovations and expansions to the facility. PSA
provided study for tenovation needs, architectural renovation design, and security design.

The first phase, due to be complete this year, includes design of a new maintenance building inside
the security fence, and exterior window modifications to improve securiry.

The second planned phase, custently undesway, provides renovations and retrofits for the facility
that include a security electronics upgrade, existing cell door and lock renovations, and z new first
floor intake/booking/medical atea. New security will include programmable logic controller-based
security controls system for the entire facility with touch screen interfaces, integrating with a new
closed-circuit television system, incheding digital recording of the CCTV and replacement of the
facility intercom system.

The third planned phase of the project includes cell pod modifications on Floors 2 through 5, with
modifications on the frst floor.

CONSTRUCTION COST
$5 imiffion

SCHEDULE
2002

CLIENT CONTACT

Mir. Rob Reardon

Director

Lafayette Parish Shenif's
Depariment

100 Poydras Street

{afayette, Louisiana 70508
3372365412 phone

rob.reardon @lafayettesherifl.com

Unsolicited PPEA for the Loudoun County Adult Detention Center Expansion: Phase 11
January 23, 2006 Page 1 - 38

PSA & Dewberry



SECTION 1:

GQUALIFICATIONS & EXPERIENCE
¢. Representative Projects

Lafayette Parish Sheriffs Office
Michael W. Neustrorm, Sheriff

“Serving the communliy with courtesy, professtonalism nd respect”™
www.lafayettesheriff.com

Tuly 11, 2005

To whom if may concem,

I have had the opportunity o utilize Phillips Swagger and Associates (PSAVDewberry
consulting and architectural abilities on three separate comrectionsl prajects over the last 10 years.
I cannot recommend them highly enough for either a renovation project or for a ground up
constriaction project.

My first project with PSA/Dewbemry was & $3 million dollar renovation project of a facility
criginaily constructed in 1890, This project mainty consisted of wpgrades to the security system,
replacement of exterfor windows and the meeting of compliance issues relative to the American
with Disabilily’s Act. The PSA/Dewberry staff spent 2 congidershle amount of time detenmining
what the needs were for the facility and suggested mulitiple plans for review. The PSA/Dewberry
staif also vnderstood and worked within the requirement of the historical designation associated
with the building to ensure that the renovation prajact would meet the Sherif's needs but also
the gesthetical needs of the environment.

My second profect with PSA/Dewberry was the design and build of a $96.2 million: doflar high-
rise facility located in a downtown metropolitan ¢ity, Once sgain, the PSA/Dewbemy staff spent
considerable time in the planning stages to determine the needs of the operation 1o best suggest
layouts and adjacencies. Due to their extensive backgrouné in designing other facilities, the
planning process was casy but also quite informative. Considerable time was spent in developing
z program where the inmate flow was efficient while alse taking into mind appropriste building
products thal can minimize future maintenance issues. The PSA/Dewherry staff aiso played 2
significant role in assisting the transition team in leaming about the mechanics of the building as
the punch list was completed.

My latest project with PSA/Dewberry was a $5.4 million renovation project of 2 20-year-old
facility. This project had some significant issues due io a general lack of maintenance that had
occutred during its operation. PSA/Dewberry was able to suggest how best to get the largest cost
banedit for the money aflocated for this project. PSA/Dewherry was also abls to assist in
nHoizing cost by suggesting projects we could complete ourselves through the use of inmate
lebor. This project consisted of replacement of 2ll exterior windows, replacement of doors, door
locks and the replacement of the security system with an open architecture graphical user
interface. Planning and staging were significant parts of this project, which PSA/Dewberry also
made suggestions, Timing was important due to 2 deadiine to become eligible for American
Correctional Accreditation re-certification. Due in patt to PSA/Dewberry's sssistance my current
facility recejved accreditation and did so with the highest percentage rate we have ever received.

o Post Office Box 3508 » Lafeveile, Loulsiana 70502 » Phone: 337-252-9211
i) Adult Detention Center Expansion: Phase IT
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
. Representative Projects

Making decisions on which organization you utilize to assist in your design and development is
difficult. Nobody wants to be lead down the wrong path by entities that you think know what
thay are talking about. PSA/Dewberry is a organization, that in my interaciion, works with you to
understand your needs, has 2 depth of experience and base suggestions on your bottom line.
Omee again [ cannot recammend them bighly enough. Good luck with your project.

Cordiafly,

T

Rabert J. Reardon
Director of Corpections
Lafayette Parish Sheriffs Office
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
¢. Representative Projects

ENFORCEMENT CENTER

PLANNING AND DESIGN
Galesburg, Illinos

PSA-Dewberry was the A/E for the new Knox County Law Enforcement Center. Initially PSA-
Dewberry was asked to design an addition to the existing jail. However, soil conditions and utility
relocations made this option cost prohibitive. A new downtown site was identified. PSA-Dewbetry
confirmed that the proposed space program would fit on the site and allow for future expansion.
PSA-Dewberry was given permission to proceed with the design of the new faclity.

The 38,700 SF law enforcement center houses both Sheriff's administrative offices and the
County’s 122-bed jail, located in downtown Galesburg.

'The jail portion of the project is in compliance with the Illinois Department of Correction County
Jail Standards and contains six indirect supervision housing units for 104 male and 18 female
inmates. Also included is a 10-station video visitation system; secure outdoor recreation space;
segregation and isolation cells; a patrol write-up area; and an interview room with built-in
videotaping capabilities. The Center 1s designed with space for a future 1,000 SF muld-purpose
room and for a future 72-bed expansion; all core services ate sized to accommodate {uture
expansion.

The Sheriff’s Administration portion of the facility provides space for investigation, patrol and
administrative offices; County Coronet’s office; conference/training room; and an investigations
area that includes an interview room with built-in videotaping capabilitzes.

COMNSTRUCTION 20ST
$7.1 million

SCHEDULE
Completion: 2003

CLIENT CONTACT

Mr. Paul L. Mangier, State's
Aflorney

Knox Caunty Courthouse
Galesburg, Hinois 61401
309.345.3880

James K. Thompscn, Sherrif
Knox County Sherrif's
Department

150 South Broad Street
Galesburg, lllinois 1401
300.345.3733

thompson @icjia.org
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SECTION 1:
QUALIFICATICNS & EXPERIENCE
. Representative Projects

CASTLE CORRECTIONAL CENTER

SPECIAL NEEDS FACILITY
New Castle, Indiana

A “first of its kind in the nation”, this facility, located on the site of the former New Castle State
’ COMSTRUCTION COST

Development Center, is a correctional center for adult male offenders with special needs. The $100 milion
factlity includes 1,440 beds in general population housing, 128 beds in mental health housing, 100

beds in assisted living housing, 32 beds in the hospice/infirmary, 48 in segregated housing and 200 SCHEDULE
beds in outside minimum security housing, Completion: 2002

! . . . - . o . P . CLIENT CONTACT
As the largest single project in Indiana history, this is a unique facility where special needs Indiana Department of

offenders receive therapeutic treatment. Among the general population, offenders will consist of Corrections
substance abusers, sex offenders, mentally unstable patients, physically frail patients and gravely ill 302 W. Washingion St

. Room E334
patients. indianapalis, IN 46204

Mr. Larry Edwards, Depuly
Commissioner of
Administration

317.232.5568 phone
ledwards@coadoc.statedn.us
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
d. Conracts

d. Provide the names, prior expetience, addresses, lelephone numbers and e-mail addresses of persons within the firm or consortium of firns who will be directly involved in the project
or who may be conlacted for further information.

For questions about our team’s overall program, please contact:

Jetf Boehm

Howard Shockey & Sons, Inc.
PO Box 2530

Winchester, VA 22604
540.665.3246 {office)
540.665.3201 (fax)
iboehm@howardshockey.com
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
¢. Representative Projects

PICKENS COUNTY LAW ENFORCEMENT

AND ADULT DETENTION CENTER
Jasper, Georgia

Facility Design Group provided turnkey design-build project delivery services for the new Pickens
County Law Enforcement and Adult Detention Center. The 45,000-SF structure replaces the 22-
vear-old jail, and is located behind the existing jail on the same site. Once staff and inmates have
been relocated to the new building, the existing jail will be demolished and replaced with new
parking areas for both staff and the public.

The new facility offers a rated capacity of 150 beds, with all support infrastructure (i.e., kitchen,
laundry, medical, intake/booking, property storage, etc.) sized to support up to 500 inmates. Two
additional housing pods can be added in the future with no interruption to facility operations.

To optimize the County’s available funds for the project and expedite its delivery, the building is a
pre-engineered steel structure with brick accents, a standing-seam metal roof, and pre-engineered
steel cells. As 2 single-source design-build project, the new building was completed within 15
months, as promised.
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CONSTRUCTION COST
$8M

SCHEDULE
Estimated Completion:
15 months
{design/construction)
Actual Completion:
15 months
{design/construction)

CLIENT CONTACT
Major Allen Wighhglon
Pickens County Sheriifs
Office

52 North Main Street, Sule
201

Jasper, Georgia 30143
706.253.8900
policsteachsr@yahoo.com
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
¢ Representative Projects

KANKAKEE COUNTY JAIL
Kankakee, Illinois

Facility Design Group Inc. (FDG) was sclected by Kankakee County to provide total turn-key
services, including program management, comprehensive architectural and engineering design, and
construction management services for the county’s new $19.5 million jail complex.

FDBI also completed a needs assessment and master plan for the project, including population
projections, pre-design program, conceptual site plans, and preliminary cost estimate. The firm
also developed a preliminary staffing plan and an estimate of anticipated opetational costs.

Based on the recommendations of the needs assessment, Kankakee County selected FDG through
4 competitive process to design and construct the new jail faclity. FLocated on a 20-acre site
adiacent to the county airport, the new 100,000-8F Kankakee County Jail is a full-service jail, which
confines both pre-trial and sentenced iamates. The facility is designed as a direct supervision,
campus-style building containing single-fevel construction for most building components except
inmate housing which contains two stories including mezzanine. This initial phase provided 300
beds, with the capacity to add 800 beds in the future.

FDG was recently retained to begin the design-build delivery of Phase II, which will provide an
additional 144 beds for $15 million. The addition will provide “sheli” space for another 144 beds
(Phase III} to be added in the future.

CONSTRUCTION COST
Phase | - $19.5M
Phase Il - $15M

SCHEDULE
Estimated Completion:
31 months
{design/construction)
Actuai Completion:
31 months
{design/construction)

CLIENT CONTACST
Sheriff Timothy Bukowski
Kankakes County
Sheriffs Depariment

470 East Merchant Street
Kankakee, lllincis 60901
815.937.8250

tbukowski @k3county.net
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
¢. Representative Projects

CHEROKEE COUNTY

PUBLIC SAFETY FACILITY
Canton, Georgia

Facility Design Group provided comprehensive single-source, turnkey program management,
design, and construction management services for Cherokee County’s New Public Safety Facility
(PSE). Inidally, Facility Design Group’s justice planners completed a detailed Needs Assessment
of the County’s criminal justice systemn. This analysis included the development of inmate
population projections, staffing and management requirements, facility space needs, and
construction options and budgets.

Based on recommendations of the evaluation, Cherokee County approved the design and
construction of a new PSF to inclede 512 additional jail beds, as well as space for a new SherifPs
Office, Fire/EMA/E911 Headguarters, and Emergency Government Center. The new building is
approximately 225,000 SF, with the infrastructure designed to accommodate another tower,
bringing the jail’s ultimate capacity to 1,024 beds. The jail portion includes 256 beds in 128 pre-
cast concrete cell units, 256 dormitory beds, a new intake/booking area, kitchen, laundry, 27-bed
medical housing unit, and jail admmistration. In addition to office and administrative spaces, the
Public Safety Facility portion contains an employee development area to accommodate the staff
training needs of all Sheriff and Fire/EMA staff.

The new Public Safety Pacility not only meets and surpasses Georgia standards, it also provides an
optmum level of safety and protection for staff through thelr supervision of the inmate
populatiors.  Delivered for a Guaranteed Maximum Price of $35.5 million, the entire design and
construction process was completed in just 24 months, with the final facility completed eight days
ahead of schedule in November 2002,

CONSTRUCTION COST
$35.5M

SCHEDULE
Estimated Completion:
29 menihs
{desigr/construction)
Actual Completion:
29 menihs
{designfconsiruction)

CLIENT CONTACT

Chief Deputy Mike Malone
Cherokee Co. Sherifl's Office
150 Chatlin Drive

Canton, Georgia 30115
5784934110
gmmalons @ cherckesga.com

Unsolicited PPEA for the Loudoun County Adult Detention Center Expansion: Phase IT
January 23, 2006 Page1-45

2 FACILITY DESIGN GROUFP INC.
an operating sompany of 31 THE FACIITY GROUP



SECTION 1:
QUALIFICATIONS & EXPERIENCE
. Representative Projects

COBE COUNTY
ORK-RELEASE CENTER

Marietta, Georgla

COMNSTRUCTION COST

_ $5M
Facility Design Group completed a needs assessment study, which determined that additional bed
space in the Adult Detention Center could be freed-up by constructing a work-release center for SCHEDULE
minor offenders. Subsequently, the firm was retained to provide Design-Build services for the new Est;rga;ﬁizmpietmn:
center. (design/consiniction)
Actual Completion:
Situated adjacent to the Adult Detention Center, the new 384-bed facility contains administrative 12 months .
. .. ) . Y .. . {designfconstruction}
offices and eight dormitories. Each dormitory provides 48 beds to house minimum-security
iﬁm?}tes who WOIk either within at the Adl;lt»Detention Center, work as part of the County’s CLIENT CONTACT
outside work detail, or work at regular jobs within Cobb County. Colons! Don Bartiett
Cabb Co. Sheriff's
g . g . . d block Department
Th{; 41,987-SF building 15 a pre-fengmeered, stzgctural _steel rame \x.rlth splic-faced block walls and Public Safety Buiking
an insulated metal roof with skylights. The entire Design-Build delivery took less than 12 months 185 Roswel! Strest
— from design to occupancy, and was completed within the established guaranteed maximum price. ?ﬁ;g’zgg’ 4%33[9!3 30060
dbartleli @cocccounty.org
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
c. Representative Projects

BIBE COUNTY

ADULT DETENTION AND LAW ENFORCEMENT CENTER
Macorn, Georgia

Due to increases in the county’s inmate population and incarceration rate in recent years, Facility
Design Group and Macon-based Dunwody/Beeland Architects were selected as Justice Planner
and Lead Designer to study the jail’s long-range needs and develop options for expansion,
renovation and remodeling of the existing facility.

The Commissioners approved & multi-phased expansion plan proposed by the study. Phase Tis a
new Detention Center and warehouse that will confine minimum-security inmates who work exther
within the Jail, with the County’s outside work detail, or at regular day jobs. The 29,500-SF
Detention Center will have a pre-engineered structural steel frame with metal siding, and an
insulated metal roof. The building will contain 192-beds divided into four 48-bed housing units.

Phase IT involves the construction of 2 $25 million addition to connect to the existing jail (depicted
above and below) to provide 264 beds of medium-security inmate housing on two levels. The steel
cell modular housing units are adjacent to all new support fuactions, including intake/booking,
kitchen, laundry, medical and visitation services to replace the undersized functions in the existing

Phase IIl involves tenovation of the vacated spaces to be used for additional administrative
functions, staff setvices, inmate program, and storage.

TROP-OFF AND
... GOURTAND -
PG 20CARS % VISITATION ENTR

; ADDITION
254 BEDS

65,000 MM
3,000 SEGOND
1,000 GROUNC

SERYICE
YARD

FUTURE HOUSING
as4BEDS

CONSTRUCTION COST
Phase [ $4.5M
Phase I: $25M

SCHEDULE

Estimated Completion:
30 months
{design/eonstruction)

Actual Completion:
Under construction
(designiconstruction)

CLIENT CONTACT
Sheriff Jerry Modena

Bibb County Sheriffs
Department

P.C. Box 930

Macon, Georgia 31202
478.621.5610

cgresham &co.bibh ga.us or
dperkovich@cobibb.ga.us
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
c. Representative Projects

CITY OF COLLEGE PARK

PUBLIC SAFETY FACILITY
College Park, Georgia

Facility Design Group Inc. is serving as the architect and engineer for the new College Park Public
Safety Facility. The two-story, 60,000-SF building will house the City’s police department, fire
department, and municipal court. The police department area will provide space for the
administration, investigations, and patrol divisions. A large evidence storage area, SW.AT.
Operations, E-911 Call Center, and al6-bed jail will also be provided. In addition, space for a
fature four station in door firing range has been accommaodated.

The fire department will be fall-service and include workspace, eating and sleeping areas, and three
latge apparatus bays to accommodate the City’s fire response vehicles. The courtroom and
support space will accommodate seating for up to 200 persons.

CONSTRUCTION COST
$11M

SCHEDULE
Estimated Completion:
15 months
{design/construction)
Actizal Completion:
15 months
{design/construction)

CLIENT CONTACT
Wayne Thatcher
Project Executive
Amertican Resurgens
Management Corporate
404.766.5069
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
¢. Representative Projects

DEKALB COUNTY

JUVENILE JUSTICE CENTER
Decarur, Georgia

Facility Destgn Group is currently teamed with Tutner Assodiates for the new 110,000-SF DeKalb
County Juvenile Justice Center. Turner Associates is the lead designer and architect-of-record for
the project. Facility Design Group provided court space programming, planning and engineering,
The building is located in downtown Decatur, adjacent to the existing County Jail and Sheriff’s
Office. The facility reflects DeKalb County's first attempt to pursue LEED certification.

The project team worked closely with the Judges, county officials, court staff and sheriff’s staff to
provide pre-architectural operational and space programuing services to establish the scope of the
project. The new four-story, $24 million building features a large open plaza and an interior
elliptically domed rotunda. There are six courtrooms and office space for the Court Administrator,
District Attorney, Probation Department, Child Advocacy, Public Defender, and Clerk of Courts.
It is being built with 2 brick, precast laminarte and glass and metal panel skin. Facility Design Group
also provided mechanical, electrical, plumbing, and life safety/fire protection systerns engineeting
services for the design of the budding.

A $5 million, 698-space parking deck will be located adjacent to the building and provide the
parking needs for both the juvenile courthouse and jail.

CONSTRUCTION COST
$2aM

SCHEDULE

Estimated Completion:
24 months
(design/construction)

Actual Completion:
Under construction
{design/construction)

RECOGNITION

American Institute of
Architects

National Association of Courts
Management

CLIENT CONTACT
Mr. David Fisher

Director of Facilities
DeKalb County

Facilities Management
233 East Trinity Place
Decatur, Georgia 30030
404.371.2184
driisher@co.dekalb.ga.us
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
¢. Representative Projects

ESCAMBIA COUNTY

CRK-RELEASE CENTER
Pensacola, Florida

Having toured the 384-bed Work-Release Center in Cobb County, Georgla that was designed and
constructed by Facility Design Group Inc., Escambia County selected our firm to deliver a similar
Design-Build, “fast-track”™ approach to respond to their vrgent need of a new facility to house
minimuom-secutity inmates, and thereby help relieve the housing demands at the jail.

The 30,000-SF factlity 1s a pre-engineered structural steel frame building with metal exterior
cladding and an insulated standing-seam metal roof. It houses approximately 300 minimum-
security inmates in six 50-bed {double-busked) dormitories, including a dedicated women’s dorm.
Each dormitory contamns a dayroom area for dining, as well as its own lavatory with toilets, sinks
and showers.

An administrative area s located off the mam (public) entrance, with a processing area, security
office and warming kitchen located off the rear of the building. Separate patking areas are
provided for staff and visitors from the inmates.

The project was delivered under a single-source, tumn-key approach for a guaranteed maximum
ptice (GMP} of $3 million, with “fast-track” total project delivery in 12 months.

CONSTRUCTION COST
$3M

SCHEDULE
Estimated Completion:
12 months
{design/construction)
Actual Completion:
12 months
{design/construction)

CLIENT CONTACT

Mr. Joe Ward

Senior Deputy Court
Administrator for Community
Corrections, retirad
Pensacola, Flaorida 32501
850.501.4675

Jmward7 @cs.com
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SECTION 1:

QUALIFICATIONS & EXPERIENCE
¢. Representative Projects

MUSCOGEE YOUTH DEVELOPMENT CAMPUS
Muscogee County, Geotgia

The Georgia Department of Juvenile Justice (GDJJ) selected Facility Design Group Inc. to design
and construct the new Muscogee Youth Development Campus. The project is the GDJJ’s first
Design-Build project, in which our in-house design and construction teams are working together
under a single contract, from inception to completion.

The campus is comprised of an 80-bed Regional Youth Detention Center (RYDC) and a 70-bed
Youth Development Campus (YDC) on the same 23-acte site. The RYDC is a maximum-security
facility for pre-trial youth offenders, and the YDC is a medium-security facility compzised of six
stand-alone, single-story cottages where post-trial youth offenders are educated and counseled for
rehabilitation.

As the GD]JJ wanted the project to appear less “institutional” than other facilities in their system,
the Muscogee campus was master planned with a more school-like ambience, with plazas and
outdoor spaces for social interaction. The exterior and interior architectural character is more
residential, to reflect a2 home-like environment. Many trees on the heavily wooded site are being
preserved and incorporated into the landscaping. The sloping topography also allows the buildings
to be staggered on the site, which enhances the communal character of the campus.

CONSTRUCTION COST
$15.8M

SCHEDULE
Estimated Compietion:
15 months
{design/consiruction)
Actuat Completion:
15 months
(design/construction)

CLIENT CONTAST

Mr. Edward Cook

Director of Engingering &
Construction

Georgia Depariment of
Juvenile Justice

3408 Covington Highway
Decatur, Georgla 30032
404.508.6599
edwardcook@djj.state.ga.us
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SECTIOR 1:
QUALIFICATIONS & EXPERIENCE
e Financial Statement

e.  Provide a current or most recenily audited financial statement of the firm or firms and each pariner with an equily interest of twenly percent or greater.

Financial statements zre included in a sealed envelope enclosed with this proposal (which has been
deemed proprietary and confidential) for Shockey, LLC. as the principal team member.
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
£ Disqualification

i Identify any persons known fo the proposer who would be obligated fo disqualify themselves from participation in any fransaction arising from or In connection 1o the profect puirsuant
1o the Virginia State and Local Government Conflict of Interest Act, Chapter 31 (£ 2.2-310C el seq.} of Tifle 2.2,

Shockey, LLC and its partnering companies are not aware of any team members who would be
obligated to disqualify themselves from this proposal team for any reason.

Also to be noted, Loudoun County has begun a Public Safety Master Plan for the site that includes
the Adult Detention Center that is currently under construction. The study, being completed by
The Facility Group in zssociation with PSA-Dewberry, will review the 92-acre piece of property
that the Adult Detention Center sits on. Because of the many current and future demands on the
site, including the need to expand the jad, the County is proceeding with the development of the
land use master plan for this area as well as adjacent 70-acre and 20-acre parceis. The Public Safety
Master Plan will be completed by Oct. 31, 2006.
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
& Qualified Workets Plan

g Identily the proposed plan for ablaining sufficient numbers of qualified workers in all trades or crafts required for the project

Curzrently Shockey is involved in several construction projects in Loudoun County, and will align
itself with subcontractors and suppliers that have proven technical experience, skilled craftsmen
and 2 track record of producing high quality, fully functional work.

Shockey employs more than 125 expert trade people who are located 40 miles from the Loudoun
County Adult Detention Center and can provide a steady stream of talented craftsmen to the
jobsite.
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
h.1. Certification of Non-Disbarment or Suspension

h.  Forsach firm or major subcontractor that will perform construction andior design aciivities, provide:
1. Aswom certification by an authorizad representative of the firm aftesting fo the fact that the firm is not currently debarred or suspended by any federal, state or local government
entily.

Please see the following letters for Shockey, LLC and PSA-Dewberry Inc.
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SHOCKEY, LLC

P. 0. BOX 2530, WINCHESTER, VA 22604
540.667.7700

January 23, 2006

Ms. Tina Borger, CFPO

County of Loudoun

1 Harrison Street, S.E., 4" Floor
Leesburg, VA 20175

Dear Tina:

Shockey, LLC is not currently disbarred or suspended by any federal, state of local
government entity.

As sworn to by:
= R N

Jeffrey S. Boehm
Vice President

“Given under my hand on this 23rd Day of January, 2006.

;”@iw d t/gggz/&/t,
Karen T. Butler, Notary

Commonwealth of Virginia
Winchester, Virginia

“My commission expires September 30, 2006”




8401 Arlington Boulevard 703 698 9050 » 703 698 9049 fax
GFEY Fairfax, VA 22031-4666 www.psadewberry.com

PSA @

Sworn Statement of Eligibility

To Whom It May Concern:

PSA-Dewberry Inc. is not currently disbarred or suspended by any federal, state, or local
government entity from the pursuit and practice of architecture.

As sworn to by:

~James L. BEght. ncipai
PSA-Dewberry Inc.
January 17, 2006

“Given under my hand on this Seventeenth Day of January, 2006”

Christine L. Kaldmaa-Errett, Notary
Commonwealth of Virginia
Fairfax, Virginia

“My commission expires July 31, 2007”




Sworn Statement of Eligibility

To Whom i May Concern:

Facility Design Group Inc. is not currently disharred or suspended by any federal, state,
or local government entity from the pursuit and practice of engineering or architecture
services.

As swomm to by:

W. Ennis Parker, Jr, AIA
Chief Operating Officer
Facility Design Group Inc.
January 9, 2006

“Given under my hand on this o day of January, 2006”

o/ ~ . ;
%ﬁ% S"\AM -du&b/

My commission expires:




SECTION 1:
QUALIFICATIONS & EXPERIENCE
h.2. Technical Qualification Statement

h. Foreach firm or major subconiractor that wilf perform construction and/or design activilies, provide:
2. Acomplsted qualification statement that reviews all refevant information regarding technical qualifications and capabiiiies, firm resources and business integrity of the firm,
ingiuding but not imiled to, bonding capacilies, insurance coverage and firm equipment,

'This information, marked *“ Confidential” can be found in Volume I, Section 1.h.2.
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SECTION 1:
QUALIFICATIONS & EXPERIENCE
1. Worker Safety Program

i.  Describe worker safety training programs, job-site safaty programs, accident prevention programs, written safely and health plans, including incident invesfigation and reporting
procedures.

Foliowing is Shockey, LLC’s worker safety program.
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OWARD SHOCKEY AND SONS, ENCQ

PROJECT SAFETY PLAN

Loudoun County Adult Detention Center
Loudoun County, Virginia



Safety is everyone’s responsibilify
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THE PARTNER OF CROICE

SAFETY POLICY STATEMENT

The Project Safety Plan includes policies and procedures for prevention of injury,
property and fire damage and occupational injuries.

- NOTHING IS5 OF GREATER IMPORTANCE ON A SHOCKEY PROJECT
THAN PROVIDING A SAFE PLACE TO WORK AT ALL TIMES.

Everyone on site is expected to conduct their work in a safe manner and is required to
comply with established safety plans, including all who are employed on site, as weli as
anvone who is on the site for any reason.

By contract, every contractor on this site is obligated to perform all work in a safe
manner and o conform to the requirements of Virginia OSHA (VOSH), the Federal
Occupational Safety and Health Act of 1970 (OSHA), all additions and revisions thereto,
other applicable Federal, State and local requirements, and the Shockey Project Safety
Plan.

All supervisory employees must accept their responsibility for the prevention of accidents
and ensuring a safe environment for the work under their supervision and/or direction.

No employee will be required or knowingly permitted, to work in an unsafe
environment. When hazards are discovered, work will be perrmtted only after the proper

precautions have been taken to ensure worker protection.

Each employee is responsible for learning and abiding by the rules and regulations
applicable to their assigned tasks.

The results of our safety efforts will affect the overall success of the project.

Our goal is accident-free work, which enables the Work to be performed in ihe most
efficient manner with the required Shockey quahty

With the cooperation, dedication and assistance of everyone, this will be a successful

project.

Don F. Cooper Ch_aﬂes Capitano
President Safety Director

Howard Shockey and Sons, Inc. The Shockey Companies

Safety is everyone’s responsibility
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1.2

Responsibilities

Maﬁagémem _

Management has the overall responsibility to develop and maintain
Howard Shockey and Sons’ Project Safety Plan. Management is
responsible for: :

el

MW

Assigning authority for the implementation of the Project Safety Plan.
Authorizing budget to implement the Safety and Health Program.
Approving safety policies developed by the Safety Director.

Including safety compliance and performance in ail performance
evaluations.

Set the proper example for safety for all employees. _
Continually promote safety at all levels of the organization.

Support all safety initiatives.

Safety Director

The Safety Director recommends safety policy to management and
impiements approved policy. He coordinates the efforts and continuously
evaluates the effectiveness and/or requirements of the program and reports
findings together with his recommendations to company management,

Some responsibilities, either carried out per@onaliy or by a designee,
mciude but are not limited to:

2

Keeping management and supervision advised on pertinent safety
matters.

Conduct periodic safety inspections at the job site to ensure
compliance with the Safety and Health Program.

In cooperation with management, Superintendents and Foremen, |
determine the necessity for personal protective clothing and equipment
for safety purposes and approve the selection of articles to be
purchased and supplied.

Assist field supervision in the investigation of serious accidents and
assure notification of proper authorities (ie. management, OSHA,
insurance carrier). See that the prescribed forms are properly filled ont
for all accidents in a timely manner.

Review accident frequency and severity data to identify trends and
take niecessary action {0 prevent recurrence. : :
Maintain liaison with federal, state, local and private agencies on
matters pertaining to safety and health.

Promote cooperation on safety and health matters between contractors,
architects/engineers, owners, etc. '

Stop any operation or action that is judged an imminent hazard until
the hazardous condition or procedure can be remedied.

Safety is everyone’s responsibility
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" Project Managers/Project Superintendents

Project Managers and/or Project Superintendents have full responsibility
for the execution of the Project Safety Plan within their areas of
responsibility. .Any safety matter that cannot be resolved by the Project
Manager and/or Project Supermfendeni shall be referred to the Safety
Departmem without deiay

Project Managers and/or Project Superintendents shall be responsible for
the safety of employees assigned to their projects and to the public,
damage to company or other property, and damage, loss, or abuse to
equipment and tools.

Project Superintendents shall also be responsible for:

1. Assuring that proper and positive, corrective actions are accomplished
on safety recommendations resulting from deficiencies detected by
safety inspections, or evident in the accident investigation of major or
minor accidents.

2. Participating with Project Manager and Safety Representatives in
making pre-job safety survey prior to the commencement of the
project.

3. Communicating safety information to thelr Foremen and alerting them
to potential dangers. that may develop from their daily operations.

4. Assuring that all required signs are posted and bulletin boards are
maintained in clear and legible condition. ‘

5. Installing a workable housekeeping program whzch will include the
following:

a. Assigning definite housekeeping responsibilities to specific
individuals. '

b. Making their own housekeeping inspections on their daily walk
around of the job site.

6. Performing weekly inspections of the job site, as weil as, maintaining
a workable inspection schedule of the following:

a. Allrigging equipment including: blocks, wire rope, shackles, .

~ slings, manila rope, etc.

b. Fire extinguishers and first aid kits.

c. Major equipment such as cranes, forklifts, aerial lifts, backhoes,
welding machines, etc.

Scaffolds.

Ground Fault Circuit Interrupters (GFCIs).

Tall Protection.

Excavations and trenches

7. Assuring that supervisors require all employees to prop\,riv use
personal protective equipment such as hard hats, eye and face

@ o o
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protection fall pr otection, etc. , and seeing that ;.afety equipment is
recovered when employees quit or are terminated.

8. Personally reviewing all 1 m;unes with the injured party and his
SUpervisor.

9. Instilling in all personnel by action, example, and training a sincere
attitude towards safety and developing a better a better understanding
of accident prevention methods.

10. Enforcing compliance with federal, state, local; company and owner
safety requirements.

11. Obtaining reports from subcontractors concerning any serious
accidents to either their employees or property and conducting an
investigation,

12. Assuring that at a-minimum, weekly Tool Box Safety Talks are held
and maintaining documentation of these meetings on site.

3. Conducting weekly progress meetings that include all subcontractors
on stte. The first agenda item for all meetings shall be “Safety.”

Foremen

Foremen are responsible for the day-to-day implementation of the Project
Safety and Health Program.

Foremen shall be responsible for:

1. Being aware of all safety requirements and safe work practices.
Plan all work activities to comply with the Project Safety Plan.

3. Imstructing new employees and existing employees performmg new
‘tasks on safe work practices.

4. Assuring that work is performed in a safe manner and no unsafe

condifions or equipment are present.

Ensuring that any injured employee receives prompt medical attention,

6. Investigating all injuries, property damage, and near misses and
assuring that any corrective measures are in place.

7. Correcting all hazards, including unsafe acts and conditions which are
within the scope of their position.

8. Reporting all injuries and safety violations.

w1

Emplovees

Employees have a responsibility to themselves for their own safety.
Likewise, they have a responsibility to their family, to their fellow

- workers, to the community, and to their employer to work safely.
Employees must:

1. .Report to work rested and physically fit to perform their job.
2. Be familiar and complying with the company Project Safety Plan.

Safety is everyone’s responsibility
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1.3

Any employee observing an unsafe condition or equipment shall
immediately report it to their Foreman or Superintendent.

4. Work with care and good judgement at all times to avoid accidents
whether or not a specific rule exists.

5. Obey all posted safety signs.

6. Use the required safety devices and wear the proper personal
protective eqmpment as required.
No employee shall use, sell, possess, or be under the influence of
alcohol and/or illicit drugs, and these items are strictly prohibited-on
the job. :

8. Report all accidents to their supervisor 1mmedlately no matter how
small or minor they may seem.

9. Notify their supervisor of any medical conditions, allergies, etc.

10. Properly handle, use, maintain, and store all safety equipment,
company tools and materials.

11. Know the location and proper use of fire extinguishing equipment.

12. Horesplay including reckiess driving of vehicles or equipment will not
be tolerated. :

Project Meetings

Regular coordination meetings, at an interval {o be determined by the
scope of the project, shall be held on every project. In attendance will be a
HSSrepresentative, a subcontractor representative for each subcontractor
on stte and the owner’s representative. The first agenda item af these
meelmgs shall be safety. Theses meetings shall be used to keep everyone
informed of safety issues on the project.

Safety is everyone’s responsibility
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Education and Training

The key 1o any safety program is the effective training of each employee. Each
employee must know the safest way to perform each of their assignments and
must be kept continually aware or the safety requirements for their job.
Additionally, the Occupational Safety and Health Administration (OSHA),
through its standards, explicitly requires an employer to train its employees in the
safety and health aspect of their jobs.

21 New Emplovee Safeﬁf Orientation

All new or rehired Howard Shockey and Sons’ émpioyees are required to
attend a safety orientation prior to being assigned to a project.

The safety orientation sets the tone safety within the company. It
inciudes:

I. Company policy statement regarding safety, health and substance
abuse

Company Safety and Health Program

Hazard Communication

‘Proper use of personal protective equipment (PPE)

Fire extinguisher training '

Fall protection training

User training for scaffolds

Injury reporting procedure

Disciplinary procedure

00 IO L e

2.2 - Task Training

Prior to the start of any work activity, Foremen/Leadmen shall review
each task assignment with every affected employee to ensure a
comprehensive understanding of the safety requirements and precautions
to be taken while performing this work.

2.3 Annual Traiﬁing Days

1. Annual Supervisor’s Training

All supervisors (Superintendents, Foremen, Leadmen, Project -
Managers/Engineers and Management) are required to attend a
two-day annual training session. This training session covers
various skills thaf.are required for supervisors to effectively carry
out their responsibilities. ' '

Safety is everyone’s responsibility
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2.3

2.4

2. Annual Company-Wide Training
Each fall, all Howard Shockey and Sons’ projects are shut down
for one day so that the entire company can attend a one-day

training session.

Tool Box Safety Talks

Tool Box Safety Talks are the most important part of Howard Shockey
and Sons training program. These meetings are the main vehicles for
delivering safety and health information to our employees, and these
meetings are essential to the success of the Safety and Health Program.

Fach Monday, or the first day of the work week, Superintendents/Foremen
shall select a topic from a prepared Tool Box Talk binder and conduct a
safety meeting. {See Appendix for a Table of Contents)
Superintendents/Foremen are responsible for selecting a topic that is
relevant to the work that the crew will be performing for that week.

Minutes of the Tool Box Talks are to be kept on site in the Tool Box Talks
binder. At the end of the year, all meeting documentation shall be sent to

the Safety Department.

Supervisory Training

All Project Managers, Superintendents, Foremen and Leadmen are
required 1o attend the CSHA 10-hour construction safety course. This
class reviews the basic construction safety requirements of the OSHA
standards. ‘

Safety is everyone’s responsibility
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3.0 Company Safety Rules

31

3.2

General
1.” Good housekeeping is essential to the overall safety of the project.
Trash cans shall be conveniently located throughout the job site.
2. Scrap lumber, waste material and debris shall be removed from the
- immediate work area as the work progresses.
3. -All solvent waste, oily rags and flammable liguids shall be kept in fire
resistant covered containers until removed from the job site.
4. An adeguate supply of drinking water shall be provided on each job
site.
5. Single service paper cups shall be keep in a sanitary container and a
bucket or can for disposing of used cups shall be provided.
6. Toilets shall be provided for employees as follows:
Number of emplovees Min. number of facilities
20 or less -1
20 or more i per 40 workers
200 or more 1 per 50 workers
7. Adequate hand washing facilities shall be provided where employees
are applying paints or coatings or handling other contaminants {such as
wet concrete) that may be harmful. :
8. All construction areas, walkways, storage areas and exitways shall

have adeguate illumination.

Persenal Protective Eguipment

i.

2.

3

4.

All employees, subcontractors and visitors are required to wear ANSI
approved hard hats at all times while on the construction site.
Employees are reqmred to wear safety glasses at all times whﬂe on the
construction site. '
a. Non-prescription glasses are available at no cost to employees.

b. Prescription safety glasses must be ANSI approved. Approved
glasses must be stamped “Z87” on the frames. Prescription safety
glasses with the base frame are also available at no cost to
employees. Upgraded frames can be substituted at the employee’s
cost. Authorization forms for prescription safety glasses must be

- obtained from the Personnel Department.

¢. Tinted safety glasses are not to be worn inside buildings or in
enclosed areas.

Burning goggles or face shield are required oxy-acetylene cuttmg

operations. Lenses shall be at least #3 shade.

Hearing protection is required when employees are exposed to noise

levels above 90 decibels. Hearing protection should be worn by

employees-operating tools or equipment such as grinders, jack
hammers, concrete saws, etc. for an extended period of time.

Safety is everyone’s responsibility
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3.3

34

th

Gloves should be worn when handling equipment or material. Rubber
or plastic coated gloves must be worn when handling chemicals, acids,
wet concrete, efc.

Foot protection (guards) must be worn when using tampers, jack
hammers or similar equipment. N

Where personal fall arrest systems are required, an approved full body
harness with a shock-absorbing lanyard must be used. All snap hooks
must be double locking. Body belts are prohibited for fall protection.

Respiratory Protection (Refer to Appendix H for Written Program)

L.

bt

Engineering controls, such as the use of sufficient natural or

mechanical ventilation, should be utilized wherever possible to protect

employees without having to require the use of respirators. .

Employees are required to wear a respirator when they are performing

work that exposes them to a gas, vapor, mist, dust, or other airborne

contaminant, above its established exposure limit.-

All respirators must be certified by the National Institute for

Occupational Safety and Health. (NIOSH) :

All employees required to wear a respirator shall be:

a. Medically evaluated to determine that they are fit to wear a
respirator.

b. Properly trained.

¢. Fit-tested with the same make, model and size of respirator that
will be used.

Respirator fit testing shall be repeated annually.

Respirators are to be properly maintained at all times in order to ensure

that they function properly and adequately protect the emplovee.

Respirators shall be inspected daily whenever they are in use.

Respirators that do not pass inspection shall be repaired or replaced

mmmediately.

Respirators ' must be stored in a clean, dry place. Respirators not

discarded after one shift’s use shall be stored in a suitable container

away from areas of contamination.

Hazard Communication

The purpose of the Hazard Communication Program 1s to ensure that
employees are aware of the hazards of chemicals used on the 10b site.
Howard Shockey and Sons’ Hazard Communication Program is contained
in the job site MSDS book.

I.

A material safety data sheet (MSDS) must be available on site for all

chemicals being used. Subcontractors are required to submit a copy of
the MSDS for all chemicals that will be used on the job site.
All chemical containers must be labeled.

Safety is everyone’s responsibility
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a. The label must state the name of the chemical as Weil as the
hazards of the chemical.

b. The manufacturer’s label should be used as the primary
chemical label. :

¢. If the manufacturer’s label is not 1eg1bie or has been removed,
or the chemical has been transferred to another container, a
secondary label (ie. HMIS or NFPA) must be put on the
container.

3. Hazard communication training will be conducted for all new

employees during orientation. Additional training shall be condﬁcted
by the Superintendent/Foreman as needed.

4. MSDSs are available in the job site trailer for employees to review.

Refer to Appendix I for the written program.

3.5 First Aid and Medieal

1.

A minimum of one first aid kit shall be maintained in the job site
tratler at all imes. Additional first aid kits may be required based on
site layout or the number of employees on the job site. At a minimum,
the first aid kit should contain:

I pkg. Asprin o 1 roll of adhesive tape

I pkg. Ammonia inhalers 1 pkg. Sting kill swabs

1 pkg. Hydrocortizone cream 4 37x37sterile gauze pads
1 forcers _ , I snake bite kit

1 27 compression bandage 1 can of burn spray

1 pkg. 17x3” adhesive bandages 1 pkg. Alcohol preps

I pkg. Knuckle bandages 1 pkg. Iodine swabs

1 pkg. Fingertip bandages 1 triangular bandage

1 quick cool pack 2 pair of latex gloves

I rescue breather
I bloodborne pathogen kit

Note: First aid kiis shall be inspected weekly to ensure that
expended items are replaced.

At least one employee certified in CPR and First Aid must be on the

- job site at all times.

All Howard Shockey and Sons Superintendents, Foremen and
Leadmen shall be certified in CPR and First Aid. The certified
individuals on this job site are:

Safety is everyone’s responsibility
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3.6

4. Empioyees must report ali injuries no matter how minor to their
supervisor immediately. Minor injuries, if not cared for, can become
more Serious over time.

5. After an injury is reported to a supervisor, zf an empioyee requires
medical attention other than on site first aid, they will be directed to:

Refer to Panel of Physicians in Appéndéx G

6. In accordance with Howard Shockey and Sons’ Substance Abuse
Policy, all employees sustaining an injury that requires medical
attention shall submit to a drug screen.

7. I subsequent treatment is required by a specialist (ie. orthopedic,
physical therapist), the employee will be provided a panel of
physicians to select from.

Hand Tools

3.6.1 General

1. Maintain all hand and power tolls in a safe, working condition.
Do not use a defective or unsafe tool.

2. Do not remove or bypass a manufacturer’s installed safety
device. All guards must be in place on power tools.

3. Impact tools such as chisels, drift pins and wedges shall be kept
free of mushroomed heads.

4. The wooden handles of tools shall be kept free of sphnters or
cracks and shall be kept tight in the tools.

5. “Cheaters” shall not be used to increase the capacity of the
tool..

3.6.2 Paeumatic Power Tools
. Pneumatic power tools shall be secured to the hose or whip by
some positive means to prevent the tool from becoming
accidentally disconnected.
2. All hose connections shall be secured with a wire or pin..

All pneumatically driven nailers, staplers, or similar equipment

with automatic fastener feed, which operate at more than 100

p.s.i. shall have a safety device at the muzzle to prevent the

tool from ejecting fasteners unless the muzzle is in contact with

the work surface.

4. All hoses exceeding ¥2” inside diameter shall have a safety
device at the source or branch line to reduce pressure in case of
hose failure.

5. The use of hoses for hoisting or lowering tools is prohlbhed

b

Safety is everyone’s responsibility
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3.7

3.6.3 Flectric Hand Tools

1. Electric power tools shall be either the grounded three-wire
type or be double insulated. Double insulated tool will be .
marked with the following symbol: '

O

| 2. All 110/120v eleciric powered hand tools shall be protected by
a ground fault circuit interrupter (GFCI).

- 3. Tools with the ground pin missing from the plugs shall not be
used.

3.6.4 Powder-Actuated Tools

1. Only employees who have been trained in the operation of the
particular tool shall be allowed to operaie powder-actuated
tools.

2. Powder-actuated tools shall be tested each day before use to
ensure that safety devices are in proper working condition.

Fall Protection

I.

_U\

o

Employees on walking working surfaces six feet or more above the
ground or lower ievel must be protected from falling by use of:

a. Guradrails '

b. Safety nets

c. Personal fall arrest systems

- Guardrails shall consist of a top rail and a midrail. The top edge of the

top rail shall be 427 above the work surface and the midrail shall be
halfway between the top rail and the work surface. Top rails must
withstand a 200 pound force and midrails must withstand a 150 pound
force applied in any direction. Guardrails can be 3/8” wire rope, 2 x 4
structural lumber, structural angle or pipe.

.A parapet can serve as a top rail, mid rail or both depending on its

height above the work surface.

. H wire rope is used for guardrails, the top rail must be marked with

highly visible material (caution tape) every 6.

Personal fall arrest systems shall consist of:

a. Approved full body harness

b. Shock-absorbing lanyard with double locking snap hooks

c. Appropriate anchorage point capable of withstanding a 5000 pound
force. The anchorage point shall be located so an employee’s free
fall is restricted to 6.

Full body hamesses and lanyards shall be inspected before each use.

Employees shall be protected from falling 6" or more through floor

and roof openings. Holes greater than 27 in diameter shall be guarded

by a standard guardrail or covers. Covers must withstand two times

Safery is evervone’s responsibili
'y ¥ $2
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3.8

‘the intended Ioad and be marked “Hole” or “Cover” to provide
warning of the hazard. '

8. Warning line systems are barriers erected on a roof to wam employees

“that they are approaching an unprotected roof side or edge. Warning

line systems shall be:

Erected around all sides of the roof work area.

Erected not less than 6° from the roof edge.

Consist of rope, wire, chain or reinforced barrier tape and be

flagged at 6" intervals with high visibility material.

Rigged and supported between 34” and 39" above the”

walking/working surface.

9. Employees working on flat or low-sloped roofs (4/12 pitch) shall be
protected by perimeter guardrails, peisona} fall arrest systems or any
of the following combinations:

Warning lines and guardrails.

a.
b.
c.

d.

a.
b
c.
d. Warning lines and safety monitoring system

Note:

. Warning lines and safety nets.

Warning lines and personal fall arrest systems.

A safety monitoring system shall only be used when positive fall
protection, guardrails or personal fall arrest systems is either
infeasible or create a greater hazard.

Seaéi"feic?s, Ladders and Aerial Lifts

3.81 Scaffolds

1.

=

Scaffolds shall be erected on sound rigid footing. Unstable
objects such as loose brick, loose concrete blocks, boxes,
barrels, etc. shall not be used to support scaffold frames or
planks.

Standard guardrails (top rail and midrail} shall be installed on
all open sides and ends of scaffold platforms more than 10’
above the ground or {loor.

Scaffolds 4’ to 10° in height, having 2 minimum horizontal
dimension in either direction of less than 45 shall have
guardrails installed on all open sides and ends of the platform.

- Where there is a danger of falling tools or equipment, one of

the following shall be in place to protect employees below:
a. Toeboards
b. Canopy structure
c. Barricade at the ground level
Employees are not permitted to ride on manually propelled
mobile scaffolds.
Prior to use, all wheels on mobile scaffolds shall be locked.

An access ladder or equivalent safe access must be provided on
all scaffolds.

Safety is everyone’s responsibility
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3.8.2

3.8.3

[O]

8. Scaffold planks shall extend over their end supports not less
than 6” nor more than 127 unless otherwise secured.

9. Slippery conditions on scaffolds shall be eliminated as soon as
possible. ' '

10. All scaffoids must be erected plum and level.

11. Scaffolds must be secured or stabilized with outriggers when
the height exceeds 4 times the smaller base dimension.
Scaffolds must alsc be secured every 30° horizontally and 267
vertically.

12. Material shall not be stacked more than 24" high on a scaffold

- deck. '

13. Do not rig well Wheeis pulleys, ete. fr{)m guardrails, braces,
frames, etc.

Ladders

1. Inspect ladders before each use.

2. Only one person shall be on a ladder at any time.

3. Metal ladders shall not be used in electric welding operations
or near electrical services or lines.

4. Do not carry tools while ascending or descending a ladder.
Use a handline.

5. Ladders with broken or mlssmg rungs, spht side rails or other
defects shall not be used.

6. Ladders shall be placed using the “1 1o 4 rule.” The foot of the
ladder shall be placed approximately Y of its length away from
the vertical plane of its top support.

7. Ladders shall be secured at all times while in use.

8. The top of the ladder must extend 3 above its supporting
surface when used for access to an elevated area.

9. Extension ladders must be overlapped by a length of at least

“three rungs.

16. Do not stand on the top of a step ladder.

11. Step ladders must be opened completely with all four feet

- resting on sound level footing.

- 12. Two step ladders must not be used as suppoits for scaffold
boards.

Aerial Lifis

1. All aerial lifts shall be operated in accordance with the
manufacturer’s recommendations. _

2. Only trained and authorized cmployees shall operate an aerial

Lift platform.

Employees working in extensible or articulating type boom
platforms shall wear a full body harness and be tied off to an
anchorage point within the basket. *

Safety is everyone’s responsibility
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4.

Employees must stand on the fioor of the basket and shall not
sit or climb on the edge of the basket or use planks, ladders, or
other devices for a work position.

39 Crane and Riggine Equipment

391 Cranes

1.

2.

Only trained and certified personnel are permitted {0 operate a

crane. '

Operators should sound the horn to warn employees before

swinging a load into their area.

No employee shall be permitted under a Suspended load, except

those employees required to erect tilt-up or precast concrete.

Standard operating signals or radio communication shall be

used to direct all hoisting operations. Only one person should

be allowed to give signals to an operator, except for the

“emergency stop” signal.

The specific capacity chart for the make, model and

configuration of crane on site, as well as, the manufacturer’s

operating manual shall be in the crane cab at all timnes.

Accessible areas within the crane’s swing radms must be

barricaded.

Whenever there is a power line in the work area, it shall be

assumed to be energized untii proven otherwise. When

energlzed power lines are encounteied contact the utility

company and request that:

a. The power line be removed.

b. The power line be re-routed so it will be out of the cranes
working area.

¢. The power line be de-energized or insulated.

The minimum clearance distance for any part of the crane or

load shall be 10° for power lines rated up to 50 kV. (Whether

insulated or not.) '

Power lines greater than 50 kV require greater distances.

. An annual inspection of the crane shall be made by a

competent person, or by a government or private agency

- recognized by the U.S. Department of Labor. A current

I

12.

13.

certificate of inspection shall be in the crane cab at all times.

. Additional crane inspections shall be as follows:

a. Initially when a.crane arrives on sife to ensure that the
crane was not damaged in transit,

b. Daily to ensure that the crane is in safe operating condition.

Any deficiencies found in inspections shall be repaired, or

defective parts replaced, before any continued use.

The operator shall never leave the crane while a load is

suspended.

Safety is everyone’s responsibility
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3.9.2 Rigging Eqmpm&né

I. All slings, shackles, etc. shall be mspected each day before use
and periodically during use. All defective rigging equipment
shall be tagged and removed from service immediately.

2. Rigging equipment shall not be loaded in excess of its
recommended safe working load.

3. Eyes in wire rope slings shall not be formed by wire rope clips
or knots.

4. Slings shall be padded or protected from the sharp edges of a
lpad. '

5. Wire rope slings shall be removed from service 1f any of the
following is observed:

a. Crushing, kinking, blrdcagmg or other damage resultmo in
‘distortion of the rope.

b. Evidence of heat damage such as an arc stnke

¢. Three or more broken wires in any one sirand of a lay or
six randomly broken wires in a lay.

- d. More than one broken wire at an end fitting.

6. Synthetic web slings shall be marked to show the name of

- manufacturer, the rated capacity for the type of hitch, and the
type of material used. _ '

7. Synthetic slings shall be removed from service if any of the
following conditions are present:

a. -Acid or caustic burns.

b. Melting or charring of any part of the sling surface.
¢. Snags, punctures, tears or cufs.

d. Broken or worn stitches.

e. Distortion of fittings.

31310 Electrical

L.

2.

Switchboards and panelboards with exposed live parts shall be located
in permanently dry locations and accessible only to qualified persons.
All 110/120-volt, single phase, 15 and 20-amp receptacles that are not
part of the permanent wiring must be protected by grotnd fault circuit
interrupters (GFCI).

Lamps for general illumination must be protected from breakage
Temporary lights shall not be suspended by their cords, unless they are
so designed. '

Extension cords shall be the three-wire type. Extension cords must be
designed for hard (types S, ST, SO, or STO} or junior-hard (types SI,
SJO, SITO, or SJT) usage.

Tools or extension cords with the ground pin missing from the plucs
shall not be used. '

Safety is everyone’s responsibility
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7. Worn or frayed electrical cords shall not be used.- Extension cords

wire,

must not be fastened with staples, hung from nails, or suspended by

3.311  Fire Preventiom/?r@tection

31132 Fire Prevention

I

2.

10.

1.

i2

<.

13.

Work areas shall be cleaned on a regular basis to prevent the
accumulation of trash or other combustible material.

Smoking is prohibited in areas where flammable or
combustible materials are used or stored. “NO SMOKING”
signs shall be posted at storage areas.

. No combustible material shall be stored outdoors within 10° of

a building or structure.
indoor storage areas for flammable or combustible materials

‘shall not obstruct or adversely affect exits.

Approved safety cans with self-closing lids and flame arrestors
shall be used for the handling and use of flammable liquids in
quantities of 5 gallons or less. For quantities of 1 gallon or
less, the original container may be used for storage and use.
No more than 25 gallons of flammable or combustible liquids
may be stored in a room outside of an approved storage
cabinet. No more than 60 gallons or 120 gallons of
combustible liquids shali be stored in any one storage cabinet.

. Heaters shall not be set directly on wood floors or combustible

materials.

Solid fuel salamanders are prohibited in buildings and on
scaffolds. :

Compressed gas cylinders shall be secured in an upnght
position at all times.

Valve protection caps shall be in place when compressed gas
cylinders are transported, moved or stored.

Oxygen cylinders in storage must be separated from fuel-gas
cylinders and combustible materials a minimum of 20” or be
separated by a Y-hour rated fire wall at least 57 in height.
Oxy-acetylene torches shall have an internal check valve or
backflow prevention device in the torch handle.

Flame arrestors shall be installed at the regulators.

3.31.2 Fire Proteciion

s

Fully charged fire extinguishers shall be provided on the job

site as follows:

a. One 2A rated fire extmgulsher shall be pfovaded at each
stairway of each floor with a minimum of one fire
extinguisher per 3000 ft* of protected building area. Travel
distance to the nearest extinguisher must not exceed 100°.

Safety is everyone’s responsibility
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b. One 10B rated fire extinguisher within 50" of wherever
more than 5 gallons of flammable or combustible liquids
are used. _ ' : ,

c. One 20BC rated fire extinguisher within 75° of vehicle or
equipment fueling areas.

d. One 5BC rated fire extingvisher mounted in crane cabs and
on forklifts.

Note: Areas of coverage in items a through ¢ can be o’v.er}ap.ped.
(A typical 5-pound fire extinguisher is rated at SA-40BC.)

Fire extinguishers shall be inspected monthly to ensure that
they are in operating condition.

3. All employees shall be familiar with fire extinguisher locations
and proper use.

312 Excavation and Trenching

1. Before opening any excavation, any underground utility installations
must be identified either by the owner or by the utility company. State
law requires contractors to notify Ms. Uﬁhty (800 257-7777) 48 hours
before digging.

2. Excavations below the base or footing of a foundation or retaining
wall shall not be permitted unless:

a. A support system such as underpinning is prov1ded

b. The excavation is in stable rock

c. A-registered professional engineer determines that the structure
_ will not pose a hazard to workers

3. Trenches 5" or more 1n depth or excavations in which employees are
exposed to danger from moving ground or cave-in shall be gharded by
sloping, benching or a protective shoring system. {Refer to 29 CFR
1626 Subpart P for specific information on soil types, siopmg or
benching diagrams or shoring requirements. }

4. Excavations 4” deep or more shall have adequate means of exit, such
as ladders or steps, located so as to require no more than 257 of travel
to an exit.

5. Keep spoil piles, matenal and equipment at Jeast 2 from the edge of
an excavation.

6. Daily inspections of excavations shall be made by a competent person.
If evidence of a cave-in or a slide is apparent, all work in the
excavation shall cease until precautions have been taken to protect
employees.

7. Employees shall nof work in excavations in which water has
accumulated or water is accumulating unless adequate precautions
have been taken to protect employees.

Safety is everyone’s responsibility
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313

8.

Excavation walls shall be inspected after rain and snowstorms and
after freezing and thawing.

9. Walkways shall be provided where employees are required to cross
over an excavation. Guardrails as defined in Section 3.6, Fall
Protection, of this program shall be provided where walkways are 6° or
more above lower levels,

Confined Space

I. A confined space is defined as area that:

a. - Is large enough for an employee to bodily enter and perform work.
b. Has limited or restricted means of entry or exit.
c. [Is not designed for continuons human occupancy.

2. Confined spaces are further classified as “Permit” or “Non-Permit”
confined spaces. '

3. Permit required confined spaces (PRCS) are defined as confined
spaces with one or more of the following:

a. Contains, or has the potential to contain, a hazardous atmosphere
~ such as:
1) Atmospheric oxygen concentration below 19.5% or above
23.5%.
2} A flammable gas or vapor greater than 10% of its lower
explosive limit (LEL).
3) An atmospheric concentration of any toxic contaminant above
the OSHA permissible exposure limit (PEL). '
4) An airtbome combustible dust that obscures vision at a distance
of 5 feet.
5) Anyimmediately dangerous to life or health (ZDLH)
atmosphere.
b. Contains a material with the potential for engulfment.
c. Has an internal configuration such that an entrant could be trapped
or asphyxiated by inwardly converging walls.
d. Contains any other recognized serious safety hazard.
4. Examples of typical confined spaces are storage tanks, wells,
_pipelines, sewers, boilers, silos or vessels.
5. Entry into a PRCS requires the following:
a. A written confined space program. -
b. An entry permit which specifies the conditions required for safe
entry.
¢. A trained confined space attendant positioned outside the space.
d. Confined space training for all entrants. '
e. Rescue and emergency equipment.
6. A PRCS can be reclassified as a non-permit required confined space

(NPRCS) if the space has little or no potential for the generation of a
hazardous atmosphere or the atmospheric hazard is eliminated or
controlled by natural or mechanical ventilation with all other serious
hazards eliminated.

Safety is everyone’s responsibility
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7. NPRCS shall be periodically re-evaluated to assure proper
classification. -

&. Atmospheric testing may be waived for NPRCS if such spaces are
properly ventilated before and during entry and it has been established
that the ventilation 1s sufficient to guard against a hazardous
atmosphere.

314 Eockout/Tagout

3.14.1 General

Authorized Emplovee: The employee who locks or implements a
tagout system procedure on machines or equipment to perform the
servicing or maintenance on that machine or equipment.

Affected Emplovees: An employee who operates a machine or
equipment on which servicing or maintenance work is being
performed or who must work in an area in which such work 1s
being conducted.

3.14.2 Leockout/Tagout Procedures

1. If de-energizing electrical circuits is chosen for lockout/tagout
procedure the authorized employee will conduct a thorough
inspection to identify all potentially hazardous energy sources,
including adjacent equipment or energy sources that represent
hazards to personnel. :

2. When all potentially hazardous sources of energy have been
identified, each source will be controlled, secured and verified.
a. All hazardous energy sources will be isolated, blocked, or

dissipated at points of control that cannot, with reasonable
effort be overridden or by-passed. :

b. Stored or residual energy that constitutes a personal hazard
will be isolated, blocked, or dissipated. Blocks, pins, or
other devices may be used to block any potentially
dangerous movement.

¢. Examples of stored or residual energy:

- hydraulic or pneumatic pressure

- pressure below atmospheric

- compressed or extended springs

- potential energy due to gravity

- mechanical energy (flywheels)

- static electricity

- stored electrical energy (batteries)

- stored electrical energy (capacitors)

- thermal energy due to residual heat or low temperatures

Safety is everyone’s responsibility
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- residual chemicals in pipe which may cause thermal or
pressure buildup ' '

3. The points of control shall be secured so that unauthorized
persons are prevented from reenergizing the machine, process,
or systemn. _

a. Lockout - secured by a physical means ( as a padlock) such
that reenergizing the system requires the use of special
equipment available only to the authorized employee (such
as a key).

b. Tagout - posting a warning at the point of control stating
why the energy source has been controlled, the date, the
name of the authorized employee.

¢. Posting a qualified person - posting a person with specific
responsibility of protecting against unauthorized activation,
at the points of control throughout maintenance activity.
This applies only to short duration work in the immediate
vicinity of the control points.

4. Before starting maintenance, the authorized employee shall
verify that all procedures have been effective in isolating,
blocking, or dissipating hazardous energy and securing points of
control.

5. Upon completion of the maintenance or servicing activities the
authorized employee will remove blocks, pins, or other methods
used to isolate, block, or dissipate the hazardous energy at the
points of control. The authorized employee will inspect the
machinery, process, or system to ensure that it is in safe
operating condition before it is unlocked/untagged. The
authorized employee shall also venfy that all personnel are clear
of the points of danger before reenergizing the machine,
process, or system.

3.14.3 Group Lockout Procedures

If more than one individual is required to Lockout/Tagout equipment, each
. person shall place his/her lock and tag on a hasp lockout device which will
accommodate multiple locks. As each person finishes his/her work they
shall remove their lock and tag, leaving the hasp lockout device n place.

The last person to remove their lock and tag will remove the hasp lockout
device. This person will be responsible for ensuring that the equipment,
process or system is in safe operating condition and that all personnel and

Safety is everyone’s responsibility
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tools are clear of the points of danger before reenergizing the equipment,
process or system. :

Material Handling and Earthmoving Eguipment

3151 General

I.

2.

B

% = oy

Seat belts shall be provided on and used while operating all -
equipment. (Exception: Seat belts are not required on
equipment without roll-over protection.)

Roll-over protective structures are required on all eqmpment
manufactored after July 1, 1969.

All bidirectional equipment such as bulldozers, rollers,
compactors, front-end loaders, and similar equipment shall be
equipped with a horn in operating condition.

. All earth moving and compacting equipment shall be equipped

with an audible back-up alarm when there is an obstructed
view fo the rear.

- 3.15.2 Forklifts
1.

Only trained and certified personnel are permitted to operate
forklifts.

The operator must perform a daily pre-use inspection on the
forklift at the beginning of each shift,

No one except the operator is permitted to ride on the forklift.

Handle loads only within the rated capacity of the forklift.
Inspect loads carefully prior to lifting.

If a load obstructs the forward view, travel in reverse.

When carrying a load, drive up and back down ramps.

Stop the engine when refueling.

Do not lift personnel on pallets or allow personnel to be lifted
while standing on the forks. Only approved and properly
secured platforms shall be used for lifting personnel.

When a vehicle is left unattended (i.e. operator is more than 25
feet away or the vehicle is out of the operator’s view) the
operator must: '

a. Turn off the engine

b. Remove and secure the keys

¢. Fully lower the forks

d. Place the directional controls in neutral or park
e. Apply the parking brake

f.

Turn the propane cylinder completely off

Safety is everyone’s responsibility
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3.15.3 Skid-Steer Loaders (Bobceats)

1.

2.

Only trained and authorized personnel are permitted to operate
a bobeat. ' o

The operator must inspect the bobcat at the beginning of each
shift. : ' :

No one except the operator is permitted to ride on a bobcat,
The operator must maintain three-point contact when mounting
or dismounting the vehicle.

Do not overload the bucket or attachments or carry a load that
can fall from a bucket or attachment.

Operate the controls smoothly and avoid sudden starts, stops or
turns. '

To shutdown the machine:

Stop the machine

Lower the bucket of other attachments flat on the ground
Position the controis in neutral

Engage the parking brake

Stop the engine

Raise the operator seat bar

Remove the ignition key

e oo o
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4.6

Safety Inspe{:ti@ns

Various types of safety inspections are used to monitor a job site’s compliance
with federal, state and local regulations, this Safety and Health Program, as well
as specific owner safety requirements. Upon review of the inspection, unsafe acts
or conditions discovered during a safety inspection shall be corrected
immediately. If a Superintendent/Foreman can not correct a situation
immediately, it shall be made safe by some other means untii a permanent {ix can
be made.

If a condition or act is witnessed during the inspection, such if not corrected has -
the potential to cause a serious injury, the inspection shaﬂ be temporaniy stooped
and the situation corrected immediately.

4.1

4.2

4.3

Diaily Inspections

Each Superintendent/Foreman shall conduct daily walk-through
inspections of the job site. Any safety hazards shall be corrected
immediately. Superintendents/Foremen shall recmé results of their daily
mspecuon n-their log.

Score Card inspec&icns

Each Superintendent/Foreman shall conduct a weekly inspection of their
respective job site using the “SCORE Card” inspection form. (See
Appindix C)

These inspection reports shall be kept on site for review during periodic
safety mspections.

Safetv Commitiee Inspections

Howard Shockey and Sons utilizes a safety committee made up of hourly
employees, supervision and management. Members of this committee
conduct monthly safety inspections of key projects.

The safety committee member will review a written report of the
inspection with the Superintendent/Foreman and circulate the inspection
report to:

. Project Manager
2. Safety Director
3. Safety Committee Chairperson

Safety is everyone’s responsibility
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4.4

Periodic Safeiv Inspections

Unannounced safety inspections will periodicaily be conducted by the
Safety Department or other Management representatives to monitor
compliance with the Howard Shockey and Sons” Safety and Health
Program.

A written report of the inspection will be reviewed with the

Superintendent/Foreman and circulated to the following:
' 1. Project Manager
2. Vice President
3. - Operations Manager

Results of these periodic safety inspections will be used to evaluate a
Superintendent/Foreman during their annual review.

Safety is everyone’s responsibility
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5.0

Incident Reporting Procedure

5.1 Injuries (Refer to Appendix G)

1
2.

3.

Employees must report el injuries to their supervisor zmmedtately no
matter how minor they may seem.

If an employee requires medical attention, he/she shall be offered a
Panel Physicians from Appendix G.

The employee’s Superintendent/Foreman shall complete a
Supervisor’s Accident Investigation form the day of the injury and
forward it to the Project Manager and Safety Department.

Serious injuries such as fatalities, injuries requiring ambulance or

paramedic, or lost time injuries must be reported to the Project

Manager and Safety Director, Charles Capitanoc (678-3462 or cell #

323-3262) immedi&tely. (For pagers, enter 911 after your number)

Note: The OSHA 300 Log will be maintained by the Safety Director in

the main office. Logs are required to be posted on each job site
between February 1% and April 30" for the previous year.

5.2 Near Miss Incidents

1.

!\J

“Near miss” incidents that did not result in injury or property damage,
but had the potential to do so shall also be reported to an employee’s
SUpPervisor.,

The Superintendent/Forman must investigate a “near miss” in the same
manner as an injury. “Near misses”, investigation results, and any

© necessary protective measures should be discussed durmg tool box

safety meetings.

The Superintendent/Foreman shall complete a Supervisor’s Accident
Investigation form for any significant “near miss” that had the
potential to cause serious physical harm or death.

The report shall be sent to the Project Manager and Safety Department
so that other job sites can become aware of and correct the hazard.

53 Motor Vehicle Accidents
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1. All accidents in company vehicies shall be ruported immediately to the
Safety Director.

2. Any vehicle accident involving a companv vehmle with property
damage in excess of $1000, except when an injury is involved, will be
reviewed by the Vehicle Accident Review Board. .

3. All vehicle accidents involving bodﬂy injury will be reviewed by the
Board.

4, If driver fault is a possibility in the accident, a drug screen will be
required within 24 hours of the accident, except where DOT
regulations apply. '

6.0 Emergency Action Plan (For site specific information, see Appendix F.)
Safety is everyone’s responsibility
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6.1

6.2

- Serious Injury

in case of serious injury, the following steps should be followed:

1.

1.

2.

Check the scene. Assure that it is safe to approach the injured
employee and that providing care will not endanger additional
personnel. '

Initial response will be by Howard Shockey designated personnel who

- are trained in CPR and First Aid. The certified individuals for this job

site are listed in Section 3.5, First Aid and Medical.

These individuals will determine if advanced medical personnel need
to be notified. Call 911 or other emergency number posted in the
job site trailer. The emergency phone numbers for the Countryside
MY/S Project are posted in the job site trailer.

Once emergency personnel have been notified, have an employee

. positioned at the site entrance to direct emergency personnel once they

arrive.

Once emergency personnel arrive, one of the Howard Shockey flrst aid
providers should apprise the emergency responders of the situation.
Cnce the injured employee has been cared for, preserve the accident
scene, if possible, to facilitate an accurate accident investigation.
Notify the Project Manager and Chas Capitano (678-3462 or cell #
323-3262) immediately. (For pagers, enter 911 after your number. )

Fire

Small fires should be extinguished using a near by fire extinguisher.

All fires shall be reported to a supervisor,

In case of a large or unconiroliable fire, -

a. Alert nearby personnel and evacuate the area. Notify the
Superintendent/Foreman immediately.

b. Sound an air hormn or other alarm to evacuate all employees from

. the building.

¢. Call the Fire Department using $11, or other ernergency number
posted in the job site trailer.

d. After evacuating the building, employees shall assembie at
designated areas.

“e. A supervisor will conduct a head count to verily that all employees

have safely exited the building. ,
f. If any employees are unaccounted for notify the Fire Department
immediately upon arrival. The Fire/Rescue Department will
conduct any necessary rescue operations.
g. Notify the Project Manager and Chas Capitano (678-3462 or cell #
323-3262) immediately. (For pagers, enter 911 after your
number.)

Safety is everyone’s responsibility
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6.3  Collapse or Failure of Supports

‘1. Inthe event of a collapse or failure of supports for the structure, the
affected area and the areas adjacent to the affected area (including the

entire Project if necessary) shall be immediately evacuated and closed

off. '

Call Fire/Rescue Department at 911 or other emergency numbers

posted in the job site trailer. _

3. Notify the owner representative, the Project Manager and Chas
Capitano immediately. :

4. Only authorized personnel performing emergency services or
investigative activities will be allow access to the project until it is
determined that it is safe to return.

b

6.4 Severe Weather

1. Employees will be alerted when severe thunderstorms, tornado or
hurricane warnings or other severe weather conditions are issued by
the National Weather Service. ' '

2. Subcontractors will be notified in the event that severe weather is

* expected so loose material and critical structures can be secured to
prevent them from being wind blown.

7.0  Disciplinary Procedures

Safety is everyone’s responsibility
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3.0

The purpose of a discipline program is to change unsafe behavior. It is not meant
to be a system to threaten or demean employees.. Discipline is a constructive

* learning tool designed to help the employee adjust to the company’s safety

culture.

Superintendents, Foremen, and Management are responsible for administering the
Discipline Program.

FIRST OFFENSE 1. Immediate correction if applicable.
Verbal warning issued to employee along
with an explanation of the safety
requirement that was violated.

&

3. Documented in supervisor’s log and Safety
. Department notified
SECOND OFFENSE 1. Immediate correction if apphcable
2. Written warning (See Appendix E) with

copy to Safery Department and Empioyee’s
personnel file. :

THIRD OFFENSE 1. Immediate correction if applicaable.

' : -2 Written warning (See Appendix E) with
copy to Safety Department and Employee’s
personnel file.

3. Mandatory time off without pay (timne off to
be determined by Safety Director and
- Operations Manager based on severity)

FOURTH OFFENSE 1. Final wriften notice.
: 2. Immediate dismissal.

Based on the severity of the violation, the supervisor can go to the Fourth Stage
(dismissal) at any time.

For willful safety violations where the individual could have cause serious injury
to himself/herself or another employee, a written notice shall be issued to the
employee and the matter shall be referred to the Operations Manager. The
Operations Manager in conjunction with the Safety Director shall determine the
severity of the discipline. '

Substance Abuse Policy

Safety is everyone’s responsibility
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8.1

8.3

8.4

Scope

APPiIES TO ALL EMPLOYEES OF THE SHOCKEY COMPANIES

Objective

It is the objective of this policy to assist in providing a safe working
environment for all employees, to comply with contractual obligations,
federal and state laws, to ensure quality work, and to protect the
community, the Company's property and reputation.

Premises

For the purpose of this policy "premises” are defined as all buildings,
property, work areas, work locations, customers' properties, parking lots,
vehicles, assets, or any other place employees may be in the course and

scope of their employment with the Company.

Policy

It is the policy of The Shockey Companies that employees shall not be

~ involved with the unlawful use, possession, sale, or transfer of drugs,

narcotics or drug use paraphernalia. Furthermore, employees shall not
possess unauthorized aicoholic beverages in the work place nor consume
unauthorized alcoholic beverages in association with working hours.
1. ‘In keeping with this policy, employee involvement with the
unlawful possession, use, sale or transfer of drugs or parcotics in
-association with working hours on Company or Client property
shall not be permitted. In addition, unlawful involvement with
drugs or narcotics outside of working hours and/or off Company
property shall be considered a violation of company policy.

a. The unlawful use of drugs or narcotics by an employee at
any time on Company property, prior to, during or after
work hours, or during breaks and meal periods will
constitute grounds for immediate termination of
employment. '

b. Employee participation in the sale or transfer of drugs or
narcotics on Company :
property will constitute grounds for immediate termination
of employment, and will be reported to the appropriate
legal authorities. o

c. The unlawful possession of drugs or narcotics on Company
property, including parapheralia with the residue of a drug
or narcotic, either on an employee's person or in an
employee's personal vehicle or other personal property, will
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constitute grounds for severe disciplinary action, up to and

including immediate termination of employment.

- d. The unlawful involvement with drugs or narcotics off
Company property will constitute grounds for severe
‘disciplinary action., up to and including termination of

- employment.

Also in keeping with the policy, unauthorized employee

involvement with the possession or consumption of alcoholic

beverages in association with working hours or in the work place

- shall not be permitted.

a. The unauthorized consumption of alcoholic beverages
during work hours, during breaks or meal periods, on
Company or chient property will constitute grounds for
immediate termination of employment.

b. The unauthorized possession of alcoholic beverages in the
work place, or the reporting to work under the influence of
alcoholic beverages, will constitute grounds for disciplinary
action, up to and including termination of employment.

<. Alcoholic beverages shall not be consumed at

' business-related functionsf nor served at a Company
function during or after working hours and/or on Company
property without prior approval of the appropriate Division
Manager in writing. _ -

Incidents of known or suspected unlawful involvement with drugs

or narcotics shall be referred promptly to the Personnel

Department for investigation. The Company will utilize all

investigative technigues, including available testing and analysis as

required to detect violations of this policy. The Company may
require employees to allow Company representatives to search
their vehicles, lockers, and/or other containers the employee may
have brought into the work place. An employee's failure to submit
to such tests or searches will constitute grounds for disciplinary
action, up to and including immediate termination of employment.

Any evidence obiained by the Company of the unlawful use, sale

or possession of drugs or narcotics will be turned over by the -

Personnel Department to law enforcement agencies.

The Personnel Department is responsible for the overall corporate

administration of this policy, including the coordination of

appropriate disciplinary action for offenders.

Where known or suspected involvement with anlawful drugs or
narcotics, or with alcoholic beverages, results in a determination
that the subject employee should not remain on the job, the first
line supervisor shall have the authority to suspend the employee -
from work pending investigation and review of the matter for
appropriate disciplinary action.
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It remains the Company's desire and intent to encourage an
employee with an alcohol or drug dependency to seek professional
assistance before the problem leads to an incident requiring
disciplinary action. When a violation of this policy has occurred.,
an employee’s request to submit to a drug and alcohol
rehabilitation program shall not serve to waive the application of

" disciplinary action deemed appropriate for the policy violation.
All qualified applicants for employment will be required to submit
to a urine analysis test prior to hiring. Any applicant testing
positive will be denied employment, and will have the right to
re-apply in 30 days. Should the qualified applicant test positive the
second time, he/she will not be eligible to apply to The Shockey
Companies in the future.

Any qualified applicant who tests positive and in a subsequent test
is "drug free", and is otherwise eligible for employment, must
agree 10 Subrm{ to periodic, unannounced tests for a period of one
year after hire, or he/she will not be employed. Should the
employee test positive in one of those tests during the one year
probation, the employee will be subject to termination.

The Company will institute an Employee Assistance Program
(EAP). The Vice President of Human Resources will be the
Company representative responsible for this program.

Safety is everyone’s responsibility
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SECTION 2:
PROJECT CHARACTERISTICS
a. Project Description

§75T
a.  Provide a deseription of the profect, including concapiual design. Describe the proposed project in sufficient detail so that fype and infent of the project, the location and the
communitias that may be affected are cleatly identified.

LOUDOUN COUNTY ADULT DETENTION CENTER - PHASE I

Shockey, LLC. proposes to finance, design, and construct a 256-bed expansion, inclading new
intake and booking and magistrate’s areas, and expand the administration and staff services area for
the Loudoun County Adult Detention Centet.

Please refer to Volume II, Section 2 for detailed and confidential information on the finishes and

systerns.

Unsolicited PPEA for the Loudoun County Adult Detention Center Expansion: Phase IT
January 23, 2006 Page 2 -1 %



SECTION 2:
PROJECT CHARACTERISTICS
b. Work to be Performed by the County

b, ldentify and fully describe any woik io be performed by the County or any other public entity.

We look forward to having the active participation of Loudoun County. The Cownty will be
involved in the programming, design and construction phases of the project. At all times, the
County will be intimately involved in the decisions that ultimately determine the function and
appearance of the new facility. Loudoun County will have review and approval authority over the
project.

I addition, it is expected that the County will provide the “owner” related sexvices as outlined by
DBIA Document No. 525, the Standard Form of Agreement Between Owner and Desipn-Builder

with Lummp Sam.

Unsolictited PPEA for the Loudoun County Aduit Detention Center Expansion: Phase 1T
January Z3, 2006 Page 2-2
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SECTION 2:
PROJECT CHARACTERISTICS
c. Permits & Approvals

¢ Include a fist of all federal, state and focal permits and approvals required for the project and a schedule for oblaining such permits and approvals.

DEQ Permits
MEP Permits

= Grading Permits
Building Permits
Design Approvals

Specific permits will be outlined and scheduled in cooperation with the County during the
negotiation of the comprehensive agreement. In addition, the proposed project will be designed in
accordance with the requirements of the Virginia Board of Corrections’, Standards for Planning,
Design, Congtruction and Reimbursement of Local Correctional Facilities, effective July 1, 1994,
Part V, including:

= Article 6. Construction Requirements
@ Article 7. Mechanical, Plumbing and Electrical
= Article 8. Miscellaneous Construction Features

Finally, all work shall comply with the current codes and standards established by the
Commonwealth of Virginia, the Commonwealth of Virginia Board of Corrections, as well as the
local jurisdictions. The electrical work shall comply with regulations of the Commonwealth of
Virginia Board of Corrections Standards {current), National Electrical Code (NEC), National Fire
Protection Associatton (NFPA) and all local jurisdictions. All equipment and material shall
conform to the standard of the Natonal Electrical Manufacturer’s Association NEMA),
Hlaminating Engineering Society (1ES), Underwriter’s Laboratories, Inc (UL}, Institute of Electrical
and Electronic Engineering (IEEE), American National Standards Institate (ANSI) and the
Insulated Power Cable Engineers Associaton).
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SECTION 2:
PROJECT CHARACTERISTICS
d. Adverse Impacts

d. Identify any anticipaied adverse social, ecoromic, environmental and transportation impacts of the project measured against the County’s comprehensive fand use plan and applicable
ordinances and design standards. Specify i the sirategies and actions fo mifigate known impacts of the project. indicate if an environmental and archeological assessment has been
completed.

Although a geotechnical report was prepared for the existing site as 2 part of the previous Planning
Study for the facility that is currently under construction (Iype Il Report of Subsurface
Exploration and Geotechnical Engineering Analysis, Adult Detention Center, Leesburg, Virginia,
June 25, 1998}, and submitted to the Department of Cotrections as part of the previous Planaing
Seudy, it is our belief that another geotechnical report will be necessary for this site to further
identfy the soil conditions

In addition, we do not feel that there are any unusual site features that would significanty affect

the project’s design or cost estimate, beyond what is normal and typical for projects of this type in

this area of northern Virginia. Certain site conditions will need to be addressed as part of the

expansion construction, including controlied fills for the new inmate housing pods. Wetland -
impacts and mitigation may be encountered for the northern parking expansion. Demolition of

surface parking will be required for the new intake and bookmng area.

Also to be noted, Loudoun County has begusn 2 Public Safety Master Plan for the site that includes
the Adult Detention Center that is currentdy under construction. The stady, being completed by
The FPacility Group in association with PSA-Dewberty, will review the 92-acre piece of property
that the Adult Detention Center sits on. Because of the many current and future demands on the
site, including the need to expand the jail, the County is proceeding with the development of the
land use master plan for this area as well as adjacent 70-acre and 20-acre parcels. The Public Safety
Master Plan will be completed by Oct. 31, 2006.

Finally, it is our belief that there are no known or anticipated adverse impacts stemming from this
proposal.
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SECTION 2:
FPROJECT CHARACTERISTICS
e. Posittive Impacts

g.  Identify any profected positive socizl, economic, environmental and transportation impacts of the project measured against the County’s comprehensive fand use plan and applicable
ordinances and design standards.

The proposed project has a number of positive social, economic and environmental impacts.
Highlights include the following:

= Relieves over-ctowding by adding an additional 256 beds

= Delivers the project two years eatlier than tradition design-bid-build method through 2 turn-key approach
Knowledgeable teamn familiar with Phase I of the project and the Planning Study to expand the facility

% Accommodates space needs of growing inmate population by providing room for expansion as necessary
= Reduces cost of housing/ transpotting inmates to other regional jail facilites

Offers high-quality, energy-efficient structures designed to last, with reduced life-cycle costs

Improves life safety condidons for staff and inmates by relieving overcrowding

Compliments the architectural style and integrity of Phase I of the facility

= Creates local construction jobs involving subcontractors during the life of the project

= Provides for minimal disturbance of natural resources and negative environmental impacts
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SECTION 2:
PROJECT CHARACTERISTICS
£ Schedule

f fdentify the proposed schedule for the work on the project, including sufficient fime for the County's review and the estimaled fime for complelion.

It is the infent of the team to have the expansion ready for occupancy as noted in the preliminary
project schedule, as included as part of the confidential materals in Volume 11, Sectton 2.
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SECTION 2:
PROJECT CHARACTERISTICS
g Contingency

g.  Ideniify contingency plans for addressing pubfic needs in the event that all or some of the project is not completed according to the projected schedule.

Shockey is involved in several construction projects in Loudoun County and aligns itself with
subcontractors and suppliers that have proven technical experience, skilled craftsmen, and a track
record of producing high quality, fully functional work, With Shockey’s track record of meeting
client schedules and the rescurces provided through our team of expetienced consultants to
mitigate unforeseen delays, we will meet the project schedule. Should delays occur, Shockey will
work closely with the County to determine short-term solutions.

Shockey employs more than 125 expert trade people who are located 40 miles from Loudoun
County Adult Detention Center and who will provide a steady stream of talented craftsmen to the
jobsite.

In addition, it 1s important to note that the expansion will be completed without disturbing
operations at the existing facility until the new housing pods are completed and ready to be tied-
mto the existing structure.
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SECTION 2:

PROJECT CHARACTERISTICS
. Risk & Liabiliy

h.  Propose afiocation of risk and liabifity, and assurances for fimefy completion of the project.

Shockey is prepared to assume performance risks for total construction and willing to provide
guarantees for those risks. We are willing to discuss in the detailed phase of this proposal the
extent of the shift of risk from the public to the private sector and our team is prepared to

negotiate that shift,
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SECTION 2:
PROJECT CHARACTERISTICS
L. Ownership, Liability & Law Enforcement

i State assumptions related fo ownership, legal fiability, iaw enforcement and operation of ihe project and the existence of any restictions on the Counly’s use of the project.

In Volume II, Section 2, which has been deemed confidential and propretary, Shockey offers
options on ownership of the project. As with the current Adult Detention Center, operation will
remain the responsibility of the County.
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SECTION 2:
PROJECY CHARACTERISTICS
J. Phasing

i3

j. Provide information refafive to phased openings of the proposed project.

The sequence of construction will be phased to have the least possible impact upoa the continuing
operations of the existing facility.

In addition, it is importaat to noted that the inmate housing expansion will be completed in tofal
with ne impact to the operation of the existing facility until tie-in is required and the new booking
area will be completed in a separate area from the existing booking area with no impact to the
booking functions during construction.

Dretails of the project phasing can be found in Voluree II, Section Z.
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SECTION 2:
PROJECT CHARACTERISTICS
k. Assumptions

k. Listany other assumptions relied on for the project o be successful.

Our team relies on no other assumptions for the project to be successful other than those cutlined
in our approach and schedule and those outlined in Section 2 B, Wotk to be Performed by the
County.
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SECTION 3:
PROJECT FINANCING

We have deemed Section 3 to be “Confidential” Tt can be found in Volume II, Secton 3.
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SECTION 4:
PROJECT BENEFIT & COMPATIBILITY
a. Project Benefits

a.  identify community benefils, including the economic impact the projec! will have on the focal community In terms of amount of tax revenue fo be generated for the Coundy, the number
of jobs generated for the area residents and feval of pay and fringe benefits of such jobs, and the number and vaiue of subcontracts generated for area suboontractors.

Shockey’s proposal for the 256-bed expansion of the Adult Detention Center will provide a lasting
benefit for taxpayers, staff and residents of the facility. In addition, the project will ensure that the
community-at-large benefits from having state-of-the-art detention facilities. The fadlity will be 2
safe, secure environment that is aesthetically appropriate, cost-elfective and constructed on a fast-
track schedule.

In addition, the community will benefit from the County’s increased fexibility in selecting the
design and construction team. Under the PPEA, the County is able to consider more factors than
afforded under the traditional procurement process. Hence, it is able to select a team of trusted and
qualified experts with a track record of excellence. The result is that best-qualified tearn delivers a
quality project in the most tmely and cost-effective manner possible. This benefits the entire
commuaity.

Finally, the proposed expansion will provide for an additional 111 jobs. For more in-depth
information, see Volume II, Section 3 — Financing & Operational Plan.
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SECTION 4:
PROJECT BENEFIT & COMPATIBILITY
c. Public Involvemenr Plan

¢ Explain the strafegy and plans, including the anficipated fimeline that will be carried out to involve and inform the general pubiic, business community and govemmental agencies in
areas affected by the project,

Ouzr goal is to ensure that the general public is informed and comfortable with all aspects of the
proposal. In order to accomplish this, we mtend tor

e Make executive summaries of our proposal available to the public,
= Coordinate media outreach with the appropriate state-designated officials.
u  Conduct public information sessions regarding the proposal.

While our team encourages an active and open dialogue about the proposal, all of these efforts
must be closely conrdinated with Loudoun County.

In the event a segment of the County raises questions or concerns targeting any aspect of the
project, the Shockey, LLC team and Williams Mullen’s public affairs professtonals will respond
quickly by interfacing with the County officials to develop an appropriate strategy and executing an
agreed-upon plan the extent the County feels appropriate. By implementing this proactive
approach to community education and issue management, cur team gives the County an important
level of control over the process,
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SECTION 4:
PROJECT BENEFIT & COMPATIBILITY
d. Impact to Local Businesses

d  Describe any anticipaied significant benefits to the communily and the Counly, including anticipated benefits o the economic, social, environmental, fransportation, etc., condtion of
the County and whether the project is erifical to attracting or maintaining compefitive industries and business o the county.

Significant gains to Loudoun County include:

& Project delivery two vears ahead of the tradittonal design-bid-build deltvery method

Eliminate need to lease beds at other regional facilities

Provide 111 new jobs for the local community

Reduce costs, time and risk of transporting inmates to and from other regional detention facilites
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SECTION 4:
PROJECT BENEFIT & COMPATIBILITY
e. Compattbility with Local Plans & Budgets

e.  Compaiibilify with the County’s andfor affected jurisdiction’s local comprehensive plan, infrastructure development plans, transportation plans, the capital improvements pian and
capital budget or other spending plan.

By including on our team several top correctional designers, our goal is to ensure that this proposal
is ultimately in line with the desires of Loudoun County. In addition, this proposal has been
developed in accordance with the information about the Adult Detention Center Expansion as
provided in the County’s Long Range and Capital Improvement Plans. Finally, the proposal ties
into the initial planning study completed for the Adult Detention Center and the planning study to
expand the Adult Detention center.
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